

Questions from tenderers and corresponding answers

N.B.: The questions and answers will form an integral part of the tender documents.

Transaction number: 7000005592
Project processing number:
Brief project title:
Country: South Africa, Lesotho, and Eswatini

Version 1 from 14.04.2026

Questions from tenderers and corresponding answers

N.B.: The questions and answers will form an integral part of the tender documents.

| No. | Contract / Order No. | Lead Specialist/ Process Manager | Questions/Queries | Answer |
|-----|-------------------------|---|-------------------|--------|
|-----|-------------------------|---|-------------------|--------|

Questions from tenderers and corresponding answers

N.B.: The questions and answers will form an integral part of the tender documents.

| | | | | |
|----|------------|--|--|---|
| 1. | 7000005592 | | <p>I would like to kindly request clarity on a few points regarding BID No: 7000005592 (Project Title: H2Uppp):</p> <ol style="list-style-type: none"> 1. I note that the project commencement date is indicated as 25 May. However, the document requests two proposed start date options. Should one of these proposed dates align with 25 May? Does the project have a briefing? 2. The Terms of Reference indicate that the first script is to be delivered by 31 May, which is six days after the proposed start date. Could you please clarify what the proposed start date refers to, does it mark the issuance of the Purchase Order/Appointment Letter, or is it tied to a specific project deliverable? 3. With regard to travel expenses, could you confirm whether these costs are to be borne entirely by the bidder, or if there is an opportunity to arrange a deposit or advance with GIZ prior to travel? 4. Could you please advise which city (or cities) we should include when quoting for travel costs? If possible, kindly provide the locations or addresses where the shoots will take place. 5. In terms of planning, should we quote based on a fixed 16 days of travel, or structure this according to our proposed project plan? | <p>1 & 2: Due to delays in the procurement process, these dates may have to be adjusted slightly. Once the contract has been awarded, timelines will be set. The end date is fixed, however, due to project runtimes.</p> <p>3: There usually is an option for an advance payment in general – not just for the travel expenses.</p> <p>4: Vaal SEZ, Postmasburg and Sasolburg. Possibly also Cape Town.</p> <p>5: Please quote based on the 16 days. Unless you can deliver the services in fewer days, of course.</p> <p>6: This question is not clear. What budget line are you referring to? I cannot find the sum of ZAR 215,000 in the TOR.</p> |
|----|------------|--|--|---|

Questions from tenderers and corresponding answers

N.B.: The questions and answers will form an integral part of the tender documents.

| No. | Contract / Order No. | Lead Specialist/ Process Manager | Questions/Queries | Answer |
|-----|-------------------------|---|--|--------|
| | | | <p>6. Could you confirm whether the budget of R215,000 is inclusive of all project costs (including travel, labour, and post-production), or if it applies only to the items listed under the Budget Estimate? In other words, should this be considered the maximum total budget for the project? I see on the tender form the minimum is R200 000.00 please also expand on this.</p> | |