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0. List of abbreviations

AVB General Terms and Conditions of Contract (AVB) for supplying services
and work 2020

BMZ Federal Ministry for Economic Cooperation and Development

EU European Union

GIS Geographic Information System

Glz Gesellschaft fur Internationale Zusammenarbeit

ICT Information and Communication Technology

MSP Multi-Stakeholder Platform/Roundtable

ToRs Terms of reference



1.Context
Project “Sustainable Agriculture for Forest Ecosystems (SAFE)”

The Deutsche Gesellschaft fir Internationale Zusammenarbeit (GIZ) GmbH is a global service
provider in international cooperation for sustainable development. As a not-for-profit
organisation and fully owned by the German government, GIZ supports the German
government, particularly the German Federal Ministry of Economic Cooperation and
Development (BMZ) in reaching its objectives in international cooperation.

The project “Sustainable Agriculture for Forest Ecosystems (SAFE)” was commissioned by the
EU Commission and BMZ. The Action will be implemented by GIZ under the BMZ funded
“Fund for the Promotion of Innovation in Agriculture” in six partner countries: Brazil, the
Democratic Republic of Congo (DRC), Ecuador, Indonesia, Viet Nam, and Zambia. The
specific objective (outcome) of the Action is “Contributions to inclusive transition towards
deforestation-free, sustainable, and legal supply chains for selected commaodities [...] have
been made.”

The project includes four main outcomes:

1. In the partner countries selected supply chains are strengthened to meet the national
and international sustainability and market requirements (e.g. EU Deforestation
Regulation)

2. In partner countries stakeholder capacities to adapt the enabling conditions and to
access finance for transition towards sustainable and deforestation-free production are
strengthened

3. Capacities of smallholder producers to sustainably manage selected production
systems are improved

4. Experiences and knowledge on sustainable and deforestation-free supply chains are
shared regionally

Next to supporting the framework conditions in the respective countries, strengthening the
enforcement of the local legal and political framework with the aim of promoting sustainable
agricultural production while reducing deforestation and forest degradation will be supported.
In addition, multi-stakeholder processes at subnational level will be a means to increasing
sustainability.

The project SAFE will support producers and other supply chains actors in meeting
sustainability and market requirements. It will provide support with the implementation of the
regulation, provide information on the technical requirements and support in transparency,
traceability as well as forest monitoring approaches. Moreover, the Action will support
strengthening competencies for better enabling conditions for sustainable production of
selected supply chains which includes incentives for forest protection, support to more
sustainable farming practices and higher agricultural productivity.

Intervention areas and target groups

The project is managed by a steering unit in Bonn and country teams in Brazil, Ecuador, DRC,
Indonesia, Viet Nam, and Zambia.

The project will support strengthening competencies and improve agricultural practices among
smallholders and achieve higher agricultural productivity to facilitate the sustainable and
deforestation-free transition of smallholder production and to ensure smallholders’ integration



in international markets. Through various exchange formats knowledge will be shared across
participating countries and among various stakeholders in the country.

In Indonesia, the project is implementing the “SAFE Challenge” in 2023. Stakeholders from
the oil palm, natural rubber, and cocoa sectors are invited to submit ideas for ensuring an
inclusive transition of smallholders’ practices to sustainable and deforestation-free production.
SAFE selects the best ideas and, together with idea submitters, develops relevant and scalable
pilot interventions (“SAFE Challenge projects”). These interventions are then jointly
implemented together with the SAFE Challenge partners. Throughout implementation, best
practices and learnings are shared and fed into regulation and policy frameworks on national,
regional, and global levels.

The project will be implemented in the provinces of West Kalimantan and in Central Sulawesi
as the regions encompass large forest areas, are threatened by deforestation and produce
relevant agricultural commodities, such as palm oil, natural rubber, cocoa.

In all of the areas of work mentioned above, cooperation with the private sector will play a key
role. The overall activities of the Action are implemented in the timeframe September 2022 to
May 2026.

2.Tasks to be performed by the contractor

Through publishing these Terms of Reference (ToR), GIZ is seeking a consulting company
with expertise on rural household surveys and agricultural value chains to

e conduct a context analysis of the socio-economic situation and on the situation of
forests and agricultural production systems in the project region and identify key
challenges that should be addressed and considered during SAFE project
implementation.

¢ Conduct a baseline study to establish baseline values of the current situation and set
target values for suggested activities in the project regions with regard to the project’s
results matrix and indicator definition sheets (see annex 1). This assessment will serve
as the reference point to monitor change over time and attribute it to the interventions
of the project.

e Set up a monitoring framework and schedule based on the indicators in the project’s
results matrix (see attached) and methodology developed in the baseline study,
including roles and responsibilities in monitoring.

An international expert will provide technical support on developing the methodology for the
baseline assessment to ensure coherence with other SAFE implementation countries.

The contractor is responsible for providing the following services:

Output 1.1: Preparation of work — Kick off meeting

¢ Kick off meeting with GIZ SAFE to determine standard operation practices among
them and consolidate the goals and objectives of the assignment.

Output 1.2: Preparation of work - Project and Context Analysis.

e Desk analysis: Getting to know the project



o Getting familiar with the overall project and its logical framework and planned
activities in Indonesia and in the project region (see Annex 1; the overview on
planned activities will be provided upon contracting).

o Getting familiar with the indicator definitions and suggested data formats (see
Annex 2).

o ldentify additional data sources providing information on the indicators in the
project’s results matrix (see Annex 1 and 2).

o Familiarise with tools used by SAFE to compile, store and analyse monitoring
data on global and national levels.

e Desk analysis: Getting to know the context

o Getting familiar with the general thematic context and key challenges in
agricultural commodity production and supply chains in Indonesia,
deforestation issues due to conversion for agriculture, sustainability and
market requirements mandated by Indonesia and relevant export markets
(e.g. EU), cooperation/business partnerships between supply chain actors and
smallholder farmers and their organisations, etc;

o Getting familiar with relevant land and land-use rights applicable for
agricultural commodity production (e.g. cultivation license/STDB, land titles,
social forestry and forest-use schemes, ...), including legal framework for
agricultural commodity production by smallholders and related development
plans and identify key challenges for smallholder farmers.

o Getting familiar with contexts and key challenges in agricultural commodity
supply chains in relation to gender and intersectional (G&l) differences and
identify/verify most pressing issues. As a starting point, SAFE will provide a
gender and intersectionality strategy prepared on global level (addressing all
SAFE countries) and a gender and social gap assessment prepared for
Kapuas Hulu (West Kalimantan) and the Lore Lindu Biosphere Reserve
(Central Sulawesi) for validation. The research shall be enriched through
literature research and expert interviews with project partners.

o Provide a report on the context analysis in English and Indonesian, maximum
10 pages; and an executive summary in English and Indonesian of maximum
2 pages.

¢ Provide feedback to indicator definition sheets of the project, complement the list of
possible partners to be interviewed and agree with SAFE project team on definition
sheets, data collection methods and data formats.

Output 2: Develop the baseline study methodology and tools for the project.

e Based on the results of the project and context analysis and the indicator definition
sheets, the bidder shall suggest a methodology for establishing the project’s baseline.
This methodology should serve as a foundation for the monitoring framework to be
developed under Output 4.

o As a general requirement, all baseline methods should ensure that results are
representative and G&l-inclusive, while keeping the measurement time and
cost efficient.

The bidder shall ensure that challenges identified in the context and G&i
analysis are adequately covered in the questionnaires so that contributions
the project made to address them can be reflected.

o The bidder will also be responsible for determining the sample size, this
should be done in collaboration with the GIZ team, the international
coordinator and, potentially, representatives of SAFE Challenge project
partners.



e This bidder shall suggest data collection methods and design and produce data
collection tools to assess:

O

Indicators addressing farmers’ ability to apply sustainable agricultural
practices and their inclusion in international supply chains as well as
area under legal and market-compliant cultivation practices. (Outcome
Indicator 1 and 2, Output Indicators 1.1, 3.1, 3.2, see Annex 1 and 2)

It is suggested to monitor this data through questionnaires and interviews with
smallholder farmers.

The facilitation of inclusive business partnerships between smallholder
farmers and supply chain actors (based and adapted on LINK method, Output
Indicator 1.2)

It is suggested to monitor this indicator through a scorecard, a draft will be
provided by SAFE, and interviews with smallholder farmers, or their
organisations or representatives, and supply chain actors.

The contribution of project activities to the conservation or avoidance of
conversion of forest ecosystem. The method should identify forest areas to
which project activities may contribute, relevant for all planned SAFE
Challenge projects and easy to measure (Outcome Indicator 3).

It is suggested to monitor this indicator using remote sensing and GIS tools.

The suggested questionnaires shall be translated in Bahasa Indonesia and
tested with a small group of respondents before finalisation.

Output 3.1: Conduct the baseline and target assessment — Data collection.

¢ Based on the indicator definition sheets and the suggested monitoring framework, the
bidder shall conduct the baseline assessment in SAFE’s implementation areas.

¢ Inthe assessment, the bidder shall collect baseline data and target values on:

o
o

O

Outcome Indicator 1 on cultivation area targeted in SAFE project area,
Outcome Indicator 2 on total number of smallholder farmers projected to be
involved in the SAFE project,

Outcome Indicator 3 on existing forests (and their locations) projected to be
preserved from conversion through project activities,

Outcome Indicator 4 on prevalent inequalities and discrimination around
agricultural commodity production perceived by smallholder farmers,
Outcome Indicator 1.1 on the tools to comply with market requirements to be
applied in SAFE Challenge projects and the number of smallholders projected
to be involved in related activities (disaggregated by relevant G&l differences),
Output Indicator 1.2 on the current practices and forms of inclusive business
partnerships between smallholders and supply chain actors in SAFE
Challenge projects,

Output Indicator 2.1 on possibly existing multi-stakeholder platforms on
national and provincial levels for the project to engage with,

Output Indicator 2.2 on possible financing schemes that can be accessed by
smallholder organisations,

Output Indicator 3.1 on the number of smallholders projected to be involved in
trainings on sustainable production methods (disaggregated by relevant G&l
differences) and their current knowledge on sustainable production methods,


https://www.inclusivebusiness.net/IB-training/toolkit/link-methodology

o Output Indicator 3.2 on the number of farmers projected to be involved in
trainings on land use rights (disaggregated by relevant G&l differences) and
their current knowledge on land use rights.

If necessary, to support the SAFE Challenge partners in identification of smallholder
farmers for project activities prior to assessing the baseline, the bidder may make use
of funds provided in the flexible remuneration item for extra expert days and
enumerator costs.

For assessing the baseline information, the bidder may make use of up to 10
enumerators, hired in the project areas.

Prior to data sampling, the enumerators shall be trained in the application of the
monitoring framework and on conducting gender-sensitive and intersectional
data collection in a satisfactory manner.

Data shall be provided in a file or data base in accessible format that facilitates easy
transfer into SAFE’s monitoring tools.

Output 3.2: Conduct the baseline and target assessment — Provide the report.

The bidder shall compile a draft baseline report showing data and information
collected and analysed based on outcome and output indicators of maximum 45
pages (excluding annexes) in English.

Additionally, the report will include an executive summary of (each) maximum 5
pages in Bahasa Indonesia and English.

The context analysis compiled in task 2.1 shall be included in this report as an annex
and, if necessary, revised based on insights gained in the baseline assessment.

Upon reception of feedback by the SAFE Team and stakeholders, the draft baseline
report shall be presented in two validation workshops in West Kalimantan and Central
Sulawesi.

The bidder shall finalise the baseline report based on feedback from the validation
workshops.

Output 4: Develop the M&E framework and tools for the project

Based on the indicator definition sheets and the results of the baseline study, the
bidder shall suggest a framework for monitoring the project’s progress.
Refer to Output 2 for requirements on data to be collected.

The monitoring framework may be based on the data collection method developed for
the baseline assessment and be revised based information gathered and experiences
made.

The bidder shall compile the suggested methods of the monitoring framework in a
clear and concise explanatory guideline, covering the baseline assessment and
modalities for continuous monitoring (maximum 15 pages, in English, with
questionnaires in Bahasa Indonesia).

The monitoring framework shall also include a suggested monitoring schedule for the
entire project duration.



Deliverables:

Report on context analysis (Output 1.2)

Baseline study methodology and tools (Output 2)
Data file with baseline data and target values (Output 3.1)
Baseline report (Output 3.2)
M&E Framework (Output 4)

Certain outputs, as laid out in the table below, are to be achieved by certain dates during the

contract term:

Output

Deadline

Criteria for acceptance

Output 1.1:

Kick-off meeting with SAFE
project team and SAFE project
partners

1 weeks after project start

Output 1.2:

Preparation of work: project and
context analysis completed

4 weeks after project start

- Kick off meeting held
- Context analysis report
available

Output 2:

Develop the baseline study
methodology and tools

8 weeks after project start

- Approved baseline
study methodology and
tools

Output 3.1:

Draft baseline assessment report
and data file available

15 weeks after project start

Output 3.2:
Validation Workshops conducted,

18 weeks after project start

- Revised monitoring
framework available

- Validation workshops
conducted

- Final baseline
assessment report

final baseline report and revised available

monitoring framework available

Output 4: 20 weeks after project start - Approved

Develop the M&E Framework for monitoring

the project framework and
guideline

Period of assignment: from April 2024 until 31 August 2024.

Data Protection

The performance of the contract may be associated with the processing of personal data by
the contractor, who would alone define the nature of such data and how such processing would
be carried out. In such cases, the contractor shall act as an independent DATA CONTROLLER
and must alone comply with ALL applicable data protection obligations, including those
stemming from European and Indonesian laws. The contractor must process personal data
only when a given goal cannot be reasonably attained without such data. The data protection
principles such as lawfulness, data minimization, accuracy, purpose limitation, storage
limitation, transparency, integrity and confidentiality, and accountability, as well as the
numerous rights of the data subject must be paid due attention. The GDPR'’s data transfer
rules must be considered whenever personal data leaves the EU for a third country. The GIZ
is NOT in any way responsible for such processing.



Where the contractor is not subject to the GDPR and national laws are silent on the meaning
of the data protection principles and rights mentioned here, such meaning shall be construed
in accordance with the GDPR (Regulation (EU) 2016/679). The GIZ is available to support the
contractor whenever need arises.

3. Concept

In the bid, the bidder is required to show how the objectives defined in Chapter 1 and 2 are to
be achieved, if applicable under consideration of further specific method-related requirements
(technical-methodological concept). In addition, the bidder must describe the project
management system for service provision.

Note: The numbers in parentheses correspond to the lines of the technical assessment grid.
Technical-methodological concept

Strategy (1.1): The bidder is required to consider the tasks to be performed with reference to
the objectives of the services put out to tender (see Chapter 1 Context) (1.1.1). Following
this, the bidder presents and justifies the explicit strategy with which it intends to provide the
services for which it is responsible (see Chapter 2 Tasks to be performed) (1.1.2).

The bidder is required to present the actors relevant for the services for which it is
responsible (1.2.1) and describe the cooperation (1.2.2) with them.

The bidder is required to describe the key processes for the services for which it is
responsible and create an operational plan or schedule (1.4.1) that describes how the
services according to Chapter 2 (Tasks to be performed by the contractor) are to be
provided. In particular, the tenderer is required to describe the necessary work steps.

Project management of the contractor (1.6)

The tenderer is required to draw up a personnel assignment plan with explanatory notes
that lists all the experts proposed in the tender; the plan includes information on assignment
dates (duration and expert months) and locations of the individual members of the team
complete with the allocation of work steps as set out in the schedule.

Other specific requirements (1.7)

The bidder needs to demonstrate working experience with intersectional, community-based
and gender-sensitive approaches in data collection and project development and outline
concrete activities to ensuring such data collection and should refer to reference projects.

A gender-sensitive/intersectional approach will be relevant for the design of the monitoring
framework as well as data collection, analysis, and reporting, since gender-
sensitivity/intersectionality is integrated in the project concept and project implementation.
Gender-sensitivity means that all gender identities and realities are considered into the project
programming and implementation. This can also include looking at root causes of inequalities
and supporting a shift in gender relations, interpersonally and/or on a structural level.

Gender-responsive data collection ideally involves the use of participatory methods to collect
primary data - being aware of gender-related power dynamics and limitations, as well as
identifying adequate secondary data sources to strengthen the validity of the evidence -
considering and addressing gender data gaps and biases.



Gender-sensitive data collection starts with an appropriate sample when interviewing
individuals and the right methods of data collection. The gender relations shall also be captured
with the help of the right method and setting. The information is relevant in the future project
implementation in terms of access to trainings, use of digital tools or distribution of benefits of
increased incomes. The gender-sensitive approach shall be addressed in trainings of
enumerators.

Intersectionality refers to ways in which different and overlapping aspects of a person’s identify
reinforce each other mutually and lead to greater marginalisation and discrimination of a
person. Such inequality can be based on gender, race, ethnicity, sexual orientation, disability,
class, age which together create a unique dynamic.

Project management of the contractor
The bidder is required to explain its approach for coordination with the GIZ project.

e The contractor makes available equipment and supplies (consumables) and assumes the
associated operating and administrative costs.

e The contractor manages costs and expenditures, accounting processes and invoicing in
line with the requirements of GIZ.

3. Personnel concept

The bidder is required to provide personnel who are suited to filling the positions described, on
the basis of their CVs (see Chapter 7), the range of tasks involved and the required
qualifications.

Specification of gender ratio for contractor team: To further support gender-responsive data
collection we prefer a team with all genders represented.

We want to encourage people who have historically been minorities (because of their identity,
sexual orientation, disability, worldview, religion, ethnicity, social class, etc) to apply.

General background of the team members

e Expertise on international agricultural supply chains of cocoa, palm oil, and rubber
products and in particular smallholder agricultural systems

o Expertise on monitoring in agricultural development cooperation projects, household
surveys and socio-economic data collection

e Expertise on agricultural households and income sources

e Expertise on GIS analysis

e Knowledge on

= land-use, deforestation and forest degradation
»= Land rights and land conflicts in the Indonesian context
= Indigenous and local communities
= Sustainability certifications
e Familiarity with digital farm management and traceability tools
¢ Knowledge of gender-sensitive and gender-transformative approaches

Soft skills of the team members
In addition to their specialist qualifications, the following qualifications are required of the
expert:

- Team skills

- Initiative

- Communication skills




- Sociocultural competence
- Efficient, partner- and client-focused working methods
- Interdisciplinary thinking

The below specified qualifications represent the requirements to reach the maximum number
of points in the technical assessment.

Team Leader

Tasks of the Team Leader:

¢ Overall responsibility for the advisory packages of the contractor (quality and
deadlines)

e Coordinating and ensuring communication with GIZ, partners and others involved in
the project

e Personnel management, in particular planning and steering assignments and
supporting short-term experts

e Regular reporting in accordance with deadlines

Qualifications of the Team Leader

- Education/training (2.1.1): university qualifications (Master) in agronomy, agricultural
economics, geography, forestry and / or natural resource management

- Language (2.1.2): C2 -level language proficiency in Bahasa Indonesia, and C1 -level
language proficiency in English

- General professional experience (2.1.3): Five years of experience in the agriculture,
forestry, policy and/or agriculture value chains sectors

- Specific professional experience (2.1.4): Five years of experience in household
surveys, economic analysis and baseline studies

- Leadership/management experience (2.1.5): Four years of experience in project
management

- Regional experience (2.1.6): Four years of experience in Southeast Asia (Indonesia).

- Development Cooperation (DC) experience (2.1.7): Five years of experience in DC
projects

- Other (2.1.8): Two years of experience working on issues related to international
supply chains of agricultural commodities, market requirements and smallholder
aspects.

Key expert 1: Survey and Gender & Intersectionality expert

Tasks of key expert 1

e Support to team leader in delivering the service

¢ Contributions to service delivery with a focus on G&l-context analysis, G&I-sensitive
monitoring and background research

e Ensuring G&l-responsive data collection

Qualifications of key expert 1

¢ Education/training (2.2.1): University qualification in agricultural economics, geography,
forestry, sociology, anthropology, and / or natural resource management

e Language (2.2.2): C2 -level language proficiency in Bahasa Indonesia, and B2 -level
language proficiency in English

¢ General professional experience (2.2.3): Five years of experience in the monitoring,
household surveys in development projects

e Specific professional experience (2.2.4): 3 years of experience in gender-
sensitive/transformative and intersectionality concepts and methods

e Regional experience (2.2.6): Four years of experience in Southeast Asia (Indonesia)




o Development Cooperation (DC) experience (2.2.7): Three years of experience in DC
projects

e Other (2.2.8): Two years of experience working on issues related to international supply
chains of agricultural commodities, market requirements and smallholder aspects

Key expert 2: Land-use/GIS monitoring expert

Tasks of key expert 2

e Support to team leader in delivering the service

¢ Contributions to design of monitoring method and data collection and analysis on land-
use and forest monitoring aspects using appropriate tools, such as GIS (Outcome
Indicator 1 and 3)

Qualifications of key expert 2

¢ Education/training (2.2.1): university qualification in agriculture, forestry, geography or
similar fields

e Language (2.2.2): C2 -level language proficiency in Bahasa Indonesia, and B2 -level
language proficiency in English

e General professional experience (2.2.3): 5 Years of experience in forest and land-use
management and policy sectors in Indonesia

e Specific professional experience (2.2.4): Three years of experience in forest monitoring
and remote sensing

¢ Regional experience (2.2.6): Four years of experience in Southeast Asia (Indonesia)
should be proven

e Development Cooperation (DC) experience (2.2.7): Three years of experience in DC
projects

e Other (2.2.8): Two years of experience working on issues related to international supply
chains of agricultural commodities, market requirements and smallholder aspects

5. Costing requirements
Contracts for works:

The following basic calculations for the contract for works are a reference value based on the
acceptance criteria for each partial work/milestone specified in Chapter 2 (Tasks to be
performed by the contractor).

Since the contract to be concluded is a contract for works, we would ask you to offer your
services at a lump sum price. Therefore, please divide the lump sum price into the outputs
described below. The price per output must contain all relevant occurring costs (incl. expert
fee, travel expenses, workshop costs, costs for translation, costs for enumerators, etc.).
Please refer to the detailed budget breakdown in the second sheet of price schedule for your
reference.

In addition, the assessment of the financial bid is also based on the underlying daily rate.
Please also provide the underlying daily rate. A breakdown of days is not required.

Deadline/place/pers

Outputs/partial works Es_tlmatgd expert days for on responsible
orientation
Output 1: Preparation of work and | Team leader: 5 days 4 weeks after project

context analysis start

Key expert 1: 4 days

Key expert 2: 4 days




Output 2: Baseline study setup Team leader: 6 days 12 weeks after

(method and tools) Key expert 1: 4 days project start

Key expert 2: 4 days

Output 3: Baseline assessment Team leader: 10 days 18 weeks after

report Key expert 1: 8 days project start

Key expert 2: 3 days

20 weeks after

Output 4: Monitoring framework Team leader: 2 days project start

and guideline Key expert 1: 2 days

Key expert 2: 2 days

Assignment of personnel and travel expenses

Per-diem and overnight accommodation allowances are reimbursed as a lump sum up to the
maximum amounts permissible under tax law for each country as set out in the country table
in the circular from the German Federal Ministry of Finance on travel expense remuneration
(downloadable at https://www.bundesfinanzministerium.de).

Accommodation costs which exceed this up to a reasonable amount and the cost of flights
and other main forms of transport can be reimbursed against evidence.

All business travel must be agreed in advance by the officer responsible for the project.
Workshops, training

Please describe in your concept how you implement GIZ’s minimum standards for
sustainable event management (see annexes to the terms of reference).

The contractor implements the following workshops/study trips/training courses, with
occurring costs to be integrated in the respective output fee.

e Testing the questionnaires with actual smallholder farmers in the intervention region,

¢ Two trainings for enumerators in West Kalimantan and Central Sulawesi on how to
collect the data (incl. gender-sensitivity/intersectionality) and getting familiar with the
questionnaire,

e Two baseline findings validation workshops with relevant stakeholders in West
Kalimantan and Central Sulawesi

6.Inputs of GIZ or other actors
GIZ and/or other actors are expected to make the following available:

e Contacts to SAFE Challenge partners and local stakeholders
¢ Information on the SAFE project in Indonesia and globally


https://www.bundesfinanzministerium.de/en

7.Requirements on the format of the bid

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed
structure of the concept (Chapter 3) is to be organised in accordance with the positively
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or
larger) and clearly formulated. The bid is drawn up in English.

The complete bid shall not exceed 12 pages (excluding CVs).

The CVs of the personnel proposed in accordance with Chapter 0 of the ToRs must be
submitted using the format specified in the terms and conditions for application. The CVs shall
not exceed 4 pages. The CVs must clearly show the position and job the proposed person held
in the reference project and for how long. The CVs can also be submitted in German.

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point
will not be included in the assessment.

Please calculate your price bid based exactly on the aforementioned costing requirements. In
the contract the contractor has no claim to fully exhaust the days/travel/workshops/ budgets.
The number of days/travel/workshops and the budget amount shall be agreed in the contract
as ‘up to’ amounts. The specifications for pricing are defined in the price schedule.

9. Annex

Annex 1: Logical Framework of SAFE Project
Annex 2: Indicator Definition Sheets for SAFE Indonesia
Minimum standards for sustainable event management at GIZ
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