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0. List of abbreviations 

 

Bappenas Ministry of National Development Planning  

ESDM Ministry of Energy and Mineral Resources 

GIZ Deutsche Gesellschaft für Internationale Zusammenarbeit 

IKU Primary Working Indicator 

Renstra Strategic Plan 

RPJMN National Mid-Term Development Plan 

RPJPN National Long-Term Development Plan 

SEA South East Asia 

ToRs Terms of reference 

  



 
 

 

3 

1. Context 

Every 5 years, Government of Indonesia releases National Mid-Term Development Plan 
(RPJMN) document. This document is one part of the longer-term national development plan 
(RPJPN), which released every 20 years. RPJMN consists of national development strategies, 
general policies, priority projects, ministry and cross-ministries programs, etc. The document 
is prepared by the Ministry of National Development Planning (Bappenas).  

RPJMN then being derived and translated into Strategic Plan (Renstra) document by technical 
ministries. Generally, Renstra consists of (1) achievements based on the previous Renstra, (2) 
vision and missions of the respective ministry, (3) breakdown of the strategies, (4) institutional 
and regulatory framework, and (5) working indicator and financing matrix. 

Approaching 2025, the current government is preparing the next planning documents RPJPN 
2025 – 2045, RPJMN 2025 – 2029 and Renstra 2025 – 2029. The Deutsche Gesellschaft für 
Internationale Zusammenarbeit (GIZ) supports the Ministry of Energy and Mineral Resources 
(ESDM) through Planning Bureau (Biro Perencanaan), to develop the next Strategic Plan 
document, Renstra ESDM 2025 – 2029.   

2. Tasks to be performed by the contractor 

The contractor is responsible for providing the following services: 

• Phase I (3-4 months): 
 Review the existing Renstra ESDM 2020 – 2024  Together with Planning Bureau, 

review the existing Renstra ESDM 2020 – 2024, check the achievements against 
the targets for each indicator. Determine which indicators should be kept in Renstra 
2025 – 2029. 

 Determine the current issue to be integrated into the upcoming Renstra ESDM 
2025 – 2029  Together with Planning Bureau, determine any current relevant 
issues to be included in the upcoming Renstra. Plan how to translate the issue into 
indicators and set the initial target. 

 Propose a new set of Primary Working Indicators (IKU)  combining the results 
of 2 previous tasks, a new set of IKU shall be submitted to Planning Bureau. 

 Write the first draft of Technocratic document Renstra 2025 - 2029 for 
RPJMN in parallel with the development of new set of IKU, the contractor is 
expected to write the first draft of Technocratic document Renstra 2025 – 2029 for 
RPJMN. At this point, the content includes (1) review result of Renstra 2020 – 2024, 
(2) narrative of additional relevant issues to be included in the upcoming Renstra, 
and (3) proposed IKUs along with the target. All the contents shall be aligned with 
the target mentioned in RPJPN. 

• Phase II (12 months): 
 Disseminate the proposed IKUs internally within ESDM (Echelon 1 and Echelon 

2 level)  the proposed IKUs then presented to internal ESDM, especially to 
Echelon 1 and 2 level, because they will be assigned to one or more indicators and 
develop its derivative (Program Indicators/Indikator Program and Activity 
Indicators/Indikator Kegiatan). 

 Become a focal point for technical consultation by the team of Echelon 1 and 
Echelon 2. 

 Write the second draft of Technocratic document Renstra 2025 - 2029 for 
RPJMN  in parallel with the development of Program Indicators and Activity 
Indicators by Echelon 1 and 2, the contractor is expected to develop the second 
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draft. At this point, the content includes (1) content from first draft refined and (2) 
regulatory and institutional framework based on RPJPN. All the contents shall be 
aligned with the target mentioned in RPJPN. 

 Engage in series of discussions with Echelon 1 and 2 teams (under Planning 
Bureau’s permission and supervisory) 

 Compiling and combining the submitted Program Indicators and Activity 
Indicators from Echelon 1 and 2  to make a complete set of new indicators for the 
upcoming Renstra ESDM 2025 – 2029.  

• Phase III (3-4 months): 
 Write the final draft of Renstra ESDM 2025 – 2029. 
 Disseminate the Renstra ESDM 2025 – 2029 to Bappenas. 

Based on the services to be performed, the contractor is responsible for the following 
deliverables: 

• Proposal of new set of IKUs based on the review of Renstra ESDM 2020 – 2024 which 
have been integrated with the current relevant issues. 

• First draft (word and PPT) of Renstra ESDM 2025 – 2029 or Technocratic document for 
RPJMN. 

• Second draft (word and PPT) of Renstra ESDM 2025 – 2029 or Technocratic document 
for RPJMN. 

• Complete set of new IKUs and the derivatives. 
• Final draft (word and PPT) of Renstra ESDM 2025 – 2029. 

 

Milestones/partial works Deadline/place/person 
responsible 

Criteria for acceptance 

IKU Proposal (Excel) 3 months from signing Accepted and approved by 
Planning Bureau of ESDM 

1st Draft/Technocratic (word + 
PPT) 

3 months from signings  Accepted and approved by 
Planning Bureau of ESDM 

2nd Draft/Technocratic (word 
+PPT) 

3 months from 1st draft Accepted and approved by 
Planning Bureau of ESDM 

Complete set of new indicators 
(Excel) 

6 months from 2nd draft Accepted and approved by 
Planning Bureau of ESDM 

Final Draft (word + PPT) 3 months from the complete set 
of new indicators 

Accepted and approved by 
Planning Bureau of ESDM 

 

Period of assignment: from 29 Dec 2023 until 31 May 2025. 

3. Concept 

In the tender, the tenderer is required to show how the objectives defined in Chapter 2 
(Tasks to be performed) are to be achieved, if applicable under consideration of further 
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method-related requirements (technical-methodological concept). In addition, the tenderer 
must describe the project management system for service provision. 

Note: The numbers in parentheses correspond to the lines of the technical assessment grid. 

Technical-methodological concept 

Strategy (1.1): The tenderer is required to consider the tasks to be performed with reference 
to the objectives of the services put out to tender (see Chapter 1 Context) (1.1.1). Following 
this, the tenderer presents and justifies the explicit strategy with which it intends to provide 
the services for which it is responsible (see Chapter 2 Tasks to be performed) (1.1.2). 

The tenderer is required to describe the key processes for the services for which it is 
responsible and create an operational plan or schedule (1.4.1) that describes how the 
services according to Chapter 2 (Tasks to be performed by the contractor) are to be 
provided.  

Project management of the contractor (1.6) 

The tenderer is required to explain its approach for coordination with the GIZ project. In 
particular, the project management requirements specified in Chapter 2 (Tasks to be 
performed by the contractor) must be explained in detail. 

The tenderer is required to draw up a personnel assignment plan with explanatory notes 
that lists all the experts proposed in the tender; the plan includes information on assignment 
dates (duration and expert months) and locations of the individual members of the team 
complete with the allocation of work steps as set out in the schedule. 

4. Personnel concept 

The tenderer is required to provide personnel who are suited to filling the positions 
described, on the basis of their CVs (see Chapter 7), the range of tasks involved and the 
required qualifications. 

The below specified qualifications represent the requirements to reach the maximum number 
of points in the technical assessment. 

Team leader 

Tasks of the team leader 
• Overall responsibility for the advisory packages of the contractor (quality and deadlines) 
• Coordinating and ensuring communication with GIZ, partners and others involved in the 

project. 
• Personnel management, in particular identifying the need for short-term assignments 

within the available budget, as well as planning and steering assignments and supporting 
local and international short-term experts. 

• Regular reporting in accordance with deadlines 
• Team leader is expected to reside in Planning Bureau’s office by the time of the project, 

back-to-back with personnel from GIZ, the arrangement will be decided upon agreement 
later. 
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Qualifications of the team leader 
• Education/training (2.1.1): university degree (German ‘Diplom’/Master) in engineering or 

management or economy  
• Language (2.1.2): C2-level language proficiency in Indonesian 
• General professional experience (2.1.3): 15 years of professional experience in the 

energy sector 
• Specific professional experience (2.1.4): 8 years in renewable energy or oil and gas or 

mining or power sector 
• Leadership/management experience (2.1.5): 5 years of management/leadership 

experience as project team leader or manager in a company 
• Regional experience (2.1.6): 8 years experience in projects in Indonesia 
• Other (2.1.8): Knowledge on Just Energy Transition and its landscape in Indonesia 

Key expert 1 

Tasks of key expert 1 
• Become the focal point of tasks related to climate and energy sector. 
• Perform advisory tasks. 
• Provide advisory for cross sectoral issues. 

Qualifications of key expert 1 
• Education/training (2.2.1): university degree (German ‘Diplom’/Master) in engineering or 

management or economy 
• Language (2.2.2): C2 -level language proficiency in Indonesian 
• General professional experience (2.2.3): 10 years of professional experience in the 

climate and energy sector 
• Specific professional experience (2.2.4): 6 years in oil and gas or mining or power or 

renewable energy sector 
• Regional experience (2.2.6): 6 years in projects in Indonesia (country) 

Key expert 2 

Tasks of key expert 2 
• Become the focal point of tasks related to organisational management. 
• Perform advisory tasks. 
• Provide advisory for cross sectoral issues. 

Qualifications of key expert 2 
• Education/training (2.3.1): university degree (German ‘Diplom’/Master) in engineering or 

management or economy 
• Language (23.2): C2 -level language proficiency in Indonesian 
• General professional experience (2.3.3): 10 years of professional experience in the 

business management/organisational management sector 
• Regional experience (2.3.6): 6 years in projects in Indonesia (country) 
• Other (2.3.8): Knowledge/experience in organisational management in government 

(ministerial level)       
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Short-term expert pool with minimum 0, maximum 2 members 

Upon requests from partner, for the technical assessment, an average of the qualifications of 
all specified members of the expert pool is calculated. Please send a CV for each pool 
member (see below Chapter 7 Requirements on the format of the bid) for the assessment. 

Tasks of the short-term expert pool 
• Become the focal point of tasks related to energy efficiency sector and/or organisational 

management. 
• Perform advisory tasks. 
• Provide advisory for cross sectoral issues. 

Qualifications of the short-term expert pool 1 
• Education/training (2.6.1): 1 expert with university qualification (German ‘Diplom’/Master) 

in engineering or management or economy 
• Language (2.6.2): 1 expert with C2-level language proficiency in Indonesian  
• General professional experience (2.6.3): 1 expert with 10 years of professional 

experience in the energy sector 
• Specific professional experience (2.6.4): 1 expert with 6 years of professional experience 

in oil and gas or mining or power or energy efficiency or renewable energy sector. 

Qualifications of the short-term expert pool 2 
• Education/training (2.7.1): 1 expert with university qualification in engineering or 

management or economy (German ‘Diplom’/Master) 
• Language (2.7.2): 1 expert with C2-level language proficiency in Indonesian  
• General professional experience (2.7.3): 1 expert with 10 years of professional 

experience in the business management/organisational management sector 
• Specific professional experience (2.7.4): 1 expert with 6 years of professional experience 

in oil and gas or mining or power or energy efficiency or renewable energy sector. 

The tenderer must provide a clear overview of all proposed short-term experts and their 
individual qualifications. 

5. Costing requirements 

Assignment of personnel and travel expenses 

Per-diem and overnight accommodation allowances are reimbursed as a lump sum up to the 
maximum amounts permissible under tax law for each country as set out in the country table 
in the circular from the German Federal Ministry of Finance on travel expense remuneration 
(downloadable at https://www.bundesfinanzministerium.de). 

Accommodation costs which exceed this up to a reasonable amount and the cost of flights 
and other main forms of transport can be reimbursed against evidence. 

All business travel must be agreed in advance by the officer responsible for the project. 

Sustainability aspects for travel 

GIZ would like to reduce greenhouse gas emissions (CO2 emissions) caused by travel. When 
preparing your tender, please incorporate options for reducing emissions, such as selecting 
the lowest-emission booking class (economy) and using means of transport, airlines and 

https://www.bundesfinanzministerium.de/en
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flight routes with a higher CO2 efficiency. For short distances and travel inside Java island 
travel by train (executive class) or e-mobility should be the preferred option. 

If they cannot be avoided, CO2 emissions caused by air travel should be offset. GIZ specifies 
a budget for this, through which the carbon offsets can be settled against evidence. 

There are many different providers in the market for emissions certificates, and they have 
different climate impact ambitions. The Development and Climate Alliance (German only) has 
published a list of standards (German only). GIZ recommends using the standards specified 
there. 

2 Contracts for works: 

The following basic calculations for the contract for works are a reference value based on the 
acceptance criteria for each partial work/milestone specified in Chapter 2 (Tasks to be 
performed by the contractor). 

Since the contract to be concluded is a contract for works, we would ask you to offer your 
services at a lump sum price. Therefore, please divide the lump sum price into the 
milestones described below. The price per milestone must contain all relevant costs (fee, 
travel expenses etc.). 

In addition, the assessment of the financial bid is also based on the underlying daily rate. 
Please also provide the underlying daily rate. A breakdown of days is not required. 

Milestones/partial works Estimated expert days for 
orientation 

Deadline/place/person 
responsible 

IKU Proposal 70 3 months from signing 

1st Draft 22 3 months from signings  

2nd Draft 128 3 months from 1st draft 

Complete set of new IKUs 184 6 months from 2nd draft 

Final Draft  90 3 months from the complete set 
of new indicators 

Dissemination 14 3 months from the complete set 
of new indicators 

6. Requirements on the format of the tender 

The structure of the tender must correspond to the structure of the ToRs. In particular, the 
detailed structure of the concept (Chapter 3) should be organised in accordance with the 
positively weighted criteria in the assessment grid (not with zero). The tender must be legible 
(font size 11 or larger) and clearly formulated. It must be drawn up in English (language). 

The complete tender must not exceed 10 pages (excluding CVs). If one of the maximum 
page lengths is exceeded, the content appearing after the cut-off point will not be included in 
the assessment. External content (e.g. links to websites) will also not be considered. 

https://allianz-entwicklung-klima.de/en/
https://allianz-entwicklung-klima.de/wp-content/uploads/2022/08/2208_Qualitaetsstandards.pdf
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The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs must be 
submitted using the format specified in the terms and conditions for application. The CVs 
shall not exceed 4 pages each. They must clearly show the position and job the proposed 
person held in the reference project and for how long. The CVs can also be submitted in 
English (language). 

As the contract to be concluded is a contract for works, please offer a fixed lump sum price 
that covers all relevant costs (fees, travel expenses etc.). The price bid will be evaluated on 
the basis of the specified lump sum price. In addition, please also provide the underlying 
daily rate. A breakdown of days is not required. 
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