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0. List of abbreviations 

ASEAN-REPEAT-SUPA Sustainable Use of Peatland and Haze Mitigation in ASEAN 

ASEC   ASEAN Secretariat 

APMS    ASEAN Peatland Management Strategy 

NAPPs    National Action Plan on Peatlands  

PHU     Peatland Hydrological Unit 

DPKG    Directorate Peat Degradation Control 

TK-PPEG   Team Kerja Perlindungan dan Pengelolaan Ekosistem Gambut  

i.e. Working Group Protection and Management of Peat Ecosystems 

AMS    ASEAN Member States 

ToRs    Terms of reference 
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1. Context 

The ASEAN-REPEAT-SUPA (Sustainable Use of Peatland and Haze Mitigation in ASEAN 
is a regional programme implemented by the Deutsche Gesellschaft für Internationale 
Zusammenarbeit (GIZ) GmbH to strengthen the ASEAN Secretariat (ASEC) and AMS to 
implement the ASEAN Peatland Management Strategy (APMS) and National Action Plan 
on Peatlands (NAPPs). The goal of ASEAN-REPEAT-SUPA is to strengthen the capacity 
and knowledge of AMS state agencies on peatland governance both at institutional and 
individual level, informed upon demonstration action on the ground. ASEAN-REPEAT-
SUPA is financed by the Federal Ministry for Environment, Nature Conservation, Nuclear 
Safety and Consumer Protection (BMUV). The programme is implemented using a multi-
level approach, from regional, national, and local levels and is structured into three work 
areas:  

(1) Strengthening regional cooperation by strengthening ASEAN,  
(2) Specific support to AMS for the implementation of ASEAN Peatland Management 

Strategy (APMS) and National Action Plan (NAPPs), and  
(3) Generating pilot experiences from Indonesia and Malaysia. 

 
At local level, work area 3 “Generating pilot experiences from Indonesia and Malaysia” will 
demonstrate how a certain area within one landscape or peatland hydrological unit (PHU) 
can be rehabilitated through the implementation of sustainable peatland management 
practices.  

In 2020, Directorate Peat Degradation Control (DPKG) Ministry of Environment and 
Forestry Indonesia in coordination with Environment Agency of Aceh Province selected 
three (3) PHUs, two (2) Districts:  Nagan Raya District and Aceh Barat Districts for the 
implementation of SUPA C1 pilot site.  

Table 1. SUPA pilot site 10 priority villages in Aceh 
Aceh Barat Nagan Raya 

1. Keub Village, Arongan Lambalek Sub-
District. 

1. Blang Luah Village, Darul Makmur Sub-
district. 

2. Pange Village, Samatiga Sub-district. 2. Sumber Bakti Village, Darul Makmur Sub-
district. 

3. Kuta Padang Village, Bubon Sub-district. 3. Pulo Kruet Village, Darul Makmur Sub-
district. 

4. Beurawang Village, Bubon Sub-district. 4. Makarti Jaya Village, Darul Makmur Sub-
district. 

 5. Kayee Unoe Village, Darul Makmur Sub-
district. 

 6. Lueng Keube Jagat, Tripa Makmur Sub-
district. 

 

SUPA has been supporting the peatland management activities in the 10 priority villages 
by implementing sustainable peatland management. To support the livelihood, we 
developed 10 demonstration plots for the villages and hired 1 facilitator for each village. 
To check the water condition, we have installed 10 automated water loggers. Further 
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support is needed to make sure that all the programs we implemented will be sustainable 
after the project ends.  

Thus, GIZ is seeking a service provider (based in Aceh) to coordinate the peatland 
community working group (TKPPEG) activities in pilot site. The service provider is asked 
to facilitate and monitor the activities such as water logger maintenance, native tree 
collection for land revegetation, and implementation of TKPPEG working plan. 

2. Tasks to be performed by the contractor 

The contractor is responsible for providing the following services: 

• Maintenance of 10 automated water loggers in the priority villages 
• Installation of Automatic Fire Danger Rating System Signboard (annex 1) 
• Collecting 1.000 native tree seedlings (minimum 8 species) for each priority villages 
• Facilitate village facilitators regular meetings (3 times) in Meulaboh. 
• Facilitate the implementation of TKPPEG working plan in 10 priority villages (annex 2) 

Certain milestones, as laid out in the table below, are to be achieved during the contract 
term: 

Milestones/partial works Deadline Criteria for acceptance 
1. Workplan and methodology  June 2024 - Workplan and methodology approved 

by GIZ team 
2. Installation of Fire Danger 
Rating System and the 
signboards (annex 1) 

15 June 2024 - Automated FDRS installed and work 
properly 

- Report, picture, and handover 
document signed by TKPPEG 

3. Collection of 1.000 native tree 
seedlings in 10 villages 

15 July 2024 - a report with photos of seedlings 
collected and distributed to TKPPEG 

- Hand over seedlings document signed 
by TKPPEG 

4. Implementation of Community 
Work Plan-RKM (see annex 2) 

15 June and 15 
July 2024 

- All the work written in annex 1 is 
implemented 

- Report with picture from each village 
and signed hand over document from 
TKPPEG 

5. Regular automated water 
logger maintenance (monthly) in 
10 villages 

5 December 2024 - a report with photo documentation, 
checklist form with data when the 
maintenance was done 

6. Facilitate the village 
facilitators regular meetings in 
Meulaboh 

30 July 2024 - minutes of meetings with signed 
attendance list 

 

Period of assignment: from 10 June - 31 December 2024. 
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3. Concept 

In the tender, the tenderer is required to show how the objectives defined in Chapter 2 (Tasks 
to be performed) are to be achieved, if applicable under consideration of further method-related 
requirements (technical-methodological concept). In addition, the tenderer must describe the 
project management system for service provision. 

Note: The numbers in parentheses correspond to the lines of the technical assessment grid. 

Technical-methodological concept 

Strategy (1.1): The tenderer is required to consider the tasks to be performed with reference 
to the objectives of the services put out to tender (see Chapter 1 Context) (1.1.1). Following 
this, the tenderer presents and justifies the explicit strategy with which it intends to provide the 
services for which it is responsible (see Chapter 2 Tasks to be performed) (1.1.2). 

The tenderer is required to present the actors relevant for the services for which it is 
responsible and describe the cooperation (1.2) with them. 

The tenderer is required to present and explain its approach to steering the measures with 
the project partners (1.3.1) and its contribution to the results-based monitoring system 
(1.3.2). 

The tenderer is required to describe the key processes for the services for which it is 
responsible and create an operational plan or schedule (1.4.1) that describes how the 
services according to Chapter 2 (Tasks to be performed by the contractor) are to be provided. 
In particular, the tenderer is required to describe the necessary work steps and, if applicable, 
take account of the milestones and contributions of other actors (partner contributions) in 
accordance with Chapter 2 (Tasks to be performed) (1.4.2). 

The tenderer is required to describe its contribution to knowledge management for the partner 
(1.5.1) and GIZ and to promote scaling-up effects (1.5.2) under learning and innovation. 

Further requirements (1.7) 

The tenderer is required to present the proposed concept (workplan and strategy) at interview 
stage (only selected candidates) 

4. Personnel concept 

The tenderer is required to provide personnel who are suited to filling the positions described, 
on the basis of their CVs, the range of tasks involved and the required qualifications. 

The below specified qualifications represent the requirements to reach the maximum number 
of points in the technical assessment. 

Team leader 

Tasks of the team leader 
• Overall responsibility for the advisory packages of the contractor (quality and deadlines) 
• Coordinating and ensuring communication with GIZ, partners and others involved in the 

project 
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• Personnel management, in particular identifying the need for short-term assignments 
within the available budget, as well as planning and steering assignments and supporting 
local and international short-term experts 

• Regular reporting in accordance with deadlines 

Qualifications of the team leader 
• Education/training (2.1.1): university degree (bachelor/Master) in Forestry, Agriculture, 

environment, or community related education 
• Language (2.1.2): B2-level proficiency in English 
• General professional experience (2.1.3): at least 8 years of professional experience in the 

community development, project management, or forestry sector 
• Specific professional experience (2.1.4): 5 years in Community Based Forest 

Management 
• Leadership/management experience (2.1.5): 3 years of management/leadership 

experience as project team leader or manager in a company 

Short-term expert pool with maximum 2 members 

Tasks of short-term expert pool 
• Assist the team leader with project results. 
• Monitor the community workplan activities implementation in 10 villages. 

Qualifications of short-term expert pool 
• Education/training (2.6.1): University degree or equivalent in Forestry, Agriculture, or 

community development. 
• Language (2.6.2): Fluent in Aceh language is preferred.  
• General professional experience (2.6.3): at least 4 years of experience 
• Specific professional experience (2.6.4): 3 years of experience in community 

development 

The tenderer must provide a clear overview of all proposed short-term experts and their 
individual qualifications. 

Soft skills of team members 
In addition to their specialist qualifications, the following qualifications are required of team 
members: 
• Team skills 
• Initiative 
• Communication skills 
• Socio-cultural skills 
• Interdisciplinary thinking 

5. Costing requirements 

The following basic calculations for the contract for works are a reference value based on the 
acceptance criteria for each partial work/milestone specified in Chapter 2 (Tasks to be 
performed by the contractor). 

Since the contract to be concluded is a contract deliverable based, the contractor is asked to 
offer the service fee at a lump sum price. Therefore, please divide the lump sum price into 
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the milestones/deliverables described below. The estimated expert days serves as a guidance 
only. 

The price per milestone must contain all associated costs (experts fee, accommodation, 
flights, local transport, etc). The logistic costs associated with any workshops/meetings 
required for each milestone must be excluded from the offer.  

No. Milestones/Deliverables Estimated 
expert days 

(for orientation) 

Deadline Payment Term 

1 Workplan and methodology approved by GIZ 
team 

 3 days June 
2024 

1st payment 
30% June 2024 

2 1 time village facilitators regular meeting 
- Minutes of meeting with signed attendance list 

1 day 15 June 
2024 

 

3 2-time maintenance of water logger in 10 village 
- a report with photo documentation, checklist 
form with data when the maintenance was done 

5 days 15 June 
2024 

 

4 RKM activity (fishery activity only) 
- food and vitamins are distributed to the 10 
  priority villages 
- Report, picture, and signed handover from the 
  TKPPEG 

5 days 15 June 
2024 
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10 automated FDRS and signboards installed in 
10 villages. 
- automated FDRS installed and work properly 
- Report, picture, and handover signed by 
  TKPPEG 

10 days 15 July 
2024 

2nd payment 
25% July 2024 

6 Community Work Plan (RKM) Implemented 
- All the work written in annex 1 is implemented 
- Report with picture from each village and 
  signed hand over document from TKPPEG 

20 days 30 July 
2024 

 

7 1.000 native tree seedlings collected in 10 
villages. 
- a report with photos of seedlings collected and 
  distributed to TKPPEG 
- Hand over seedlings document signed by 
  TKPPEG 

10 days 30 July 
2024 

 

8 2 times village facilitators regular meetings 
- minutes of meetings with signed attendance list 

2 days 15 Aug 
2024 

3rd payment 
20% Aug 2024 

9 8 times maintenance of water logger in 10 
villages 
- a report with photo documentation, checklist 
form with data when the maintenance was done 

16 days 5 Dec 
2024 

 

 

10 Final Report 3 days final payment 
25% Dec 2024 
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6. Requirements on the format of the tender 

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed 
structure of the concept (Chapter 3) should be organised in accordance with the positively 
weighted criteria in the assessment grid (not with zero). The complete concept must not exceed 
10 pages (excluding CV). The bid must be legible (font size 11 or larger) and clearly formulated. 
It must be drawn up in English. External content (e.g. links to websites) will also not be 
considered. 

The CV proposed in accordance with Chapter 4 of the ToRs must be submitted using the 
format standard for application. The CV shall not exceed 4 pages. They must clearly show the 
position and job the proposed person held in the reference project and for how long. The CV 
must be submitted in English. 

As the contract to be concluded is a contract lump sum base, please offer a lump sum price 
that covers all relevant costs for the service (experts fee, accommodation, flights, local 
transport, etc).). The price bid will be evaluated on the basis of the specified lump sum price 
which must be realistic for the services to be rendered. The specifications for pricing are 
defined in the Price Schedule. 

 

7. Annexes 
 
Annex 1. Automated FDRS signboards 

 

Annex 2. Community Workplan (RKM) 

No Location Activities Detailed Item Unit 

1 Beurawang Agriculture Pineapple 500 seedlings 

   taro 500 seedlings 

   Bird eye chilli 3 pax 

  Fishery Fish pellet 6 sacks 
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   Fish vitamin 2 pax 

2 Keub Agriculture Pineapple 600 seedlings 

   Sweet Potato 50 kg 

  Demo Plot Fencing net 15 kg 

3 Pange Agriculture Bird eye chilli  2 pax 

   Aubergine/eggplant 3 pax 

   Long beans 2 pax 

  Bee farm Bee food plants 10 seedlings 

  Fishery Fish pellet 4 sacks 

   Fish vitamin 3 pax 

4 Kuta Padang Agriculture Pineapple 500 seedlings 

   Taro 500 seedlings 

   Watermelon 5 pax 

  Fishery Fish pellet 4 sacks 

   Fish vitamin 3 pax 

5 Kayee Unoe Bee farm Bee food plants 20 seedlings 

  Agriculture Corn 3 kg 

  Fishery Fish pellet 4 sacks 

   Fish vitamin 3 pax 

6 Makarti Jaya Bee farm Bee food plants 15 seedlings 

  agriculture Porang 15 kg 

   Corn 2 kg 

   Red ginger 3 kg 

7 Pulo Kruet Bee Farm Bee food plants 25 seedlings 

  Agriculture Peanut  1 kg 

   Bird eye chilli 1 pax 

   Red ginger 5 kg 

  Fishery Fish Food 6 sacks 

   Fish vitamin 3 pax 
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8 Blang Luah Bee Farm Bee food plants 15 seedlings 

  Agriculture katuk 300 plants 

   Red ginger 5 kg 

  Fishery Fish Food 5 sacks 

   Fish vitamin 3 pax 

  Seedling house UV plastic 10 meters 

   Shading net 30 meters 

9 Leung Keubeu 
Jagat 

Bee farm Bee food plants 20 seedlings 

  Agriculture Corn 4 kg 

  Fishery Fish Food 2 sacks 

   Fish vitamin 2 pax 

   Biogreen biotech 3 bottles 

  Seedling house Shading net 40 meters 

   Waring Net 1 roll 

10 Sumber Bakti Bee farm Bee food plants 10 seedlings 

  Agriculture Porang 10 kg 

   Red ginger 5 kg 

  Fishery Fish Food 5 sacks 

   Fish vitamin 3 pax 
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