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0. List of abbreviations 

ACLP   ASEAN Climate Leadership Programme 

AMS   ASEAN Member State  

ASEAN   Association of Southeast Asian Nations  

ASEC   ASEAN Secretariat 

ASEAN AgriTrade Promotion of Sustainable Agricultural Value Chains in ASEAN  

ASEAN-CRN  ASEAN Climate Resilience Network  

CAP    ASEAN EU-German Climate Action Programme  

COP - UNFCCC Conference of the Parties - United Nations Framework 

Convention on Climate Change 

CSA   Climate-Smart Agriculture 

CSLU   Climate Smart Land Use 

ED   Environmental Division 

FAFD   Food, Agriculture, and Forestry Division 

GST   The Global Stocktake of the Paris Agreement  

LULUCF  Land Use, Land Use Change and Forestry  

NbS   Nature-based Solutions 

NDCs   Nationally Determined Contributions  
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1. Context 

To enhance regional capacity and climate change policy, ASEAN has been collaborating with 
two projects within the GIZ ASEAN Cluster, namely the ASEAN EU-German Climate Action 
Programme (CAP) and Promotion of Sustainable Agricultural Value Chains in ASEAN (ASEAN 
AgriTrade) project. 
 
CAP focuses on strengthening ASEAN structures and processes to make climate policy more 
effective. This can ensure climate policy issues are more systematically addressed in ASEAN 
policy documents, specifically in terms of the implementation of NDCs in priority sectors of land 
use, land use change and forestry (LULUCF). The project also provides targeted support in 
three areas: 

a. Improving the capacities of the ASEAN institutions on climate policy, 
b. Increasing visibility of AMS in international dialogues on climate policy, 
c. Supporting AMS to better synergise respective climate policies in the region. 

 
The ASEAN AgriTrade project in collaboration with the ASEAN Member States (AMS) and 
ASEAN Secretariat (ASEC) supports the following: 

a. Improve cooperation between ASEAN bodies and private sector actors, 
b. Strengthen awareness of ASEAN policymakers of the importance of gender in 

agriculture, 
c. Improve exchange between public and private actors in Cambodia, Lao PDR, 

Myanmar, and Vietnam, 
d. Improve awareness on the health and environmental benefits of sustainably 

produced agricultural products and, 
e. The benefits of applying sustainability standards are well-known to policy makers 

at national level. 
 
In 2020 and 2021, the Climate-Smart Land Use (CSLU) project in collaboration with the 
ASEAN Climate Resilience Network (ASEAN-CRN), designed and implemented two cohorts 
of the regional leadership courses called the ASEAN Climate Leadership Programme (ACLP). 
 
The courses aimed at building the capacity of ASEAN leaders and future leaders as change 
agents who are able to facilitate long-term positive impacts on regional climate change issues. 
These issues include addressing complex challenges, fostering regional cooperation and 
networks, and promoting systems thinking in addressing landscape level climate challenges. 
 
ACLP programmes addressed specific climate relevant topics and strengthened competencies 
to develop and implement more effective ASEAN policies and action-oriented programmes. 
Participants of the courses planned and developed change projects that focused on more 
effective national-level implementation of these policies. 
 
ACLP I (2020) focused on the promotion of climate-friendly and resilient land use management 
contributing to food security and climate impacts. ACLP II (2021), emphasized climate-smart 
land use for implementing Nationally Determined Contributions (NDCs). For more information, 
please visit ACLP microsite. 
 
Therefore, the projects plan to contract a consulting firm to organize the ACLP training (both 
online and offline) sessions successfully. 
 

https://aseanclimateleadership.org/
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Short description of the ACLP 
The ACLP III aims to enhance the leadership of key stakeholders to be able to institute effective 
interventions that ensure more sustainable, effective, and transformative action in the context 
of agriculture, forestry, climate policy and gender empowerment.   
  
The objectives of the program will focus on 3 areas of competencies (increasing knowledge, 
strengthening relevant skills, and providing a space to increase awareness and shift attitudes 
related to leadership and the thematic areas of climate smart agriculture, climate policy, and 
gender empowerment.  

 
At the end of the program, ACLP III participants will be able to: 

1. Reflect on ongoing international climate policy and its relevance to regional, national 
and local context;  

2. Initiate the implementation of climate actions on the ground from conceptualization, 
prototyping, and scaling up; 

3. Explain key concepts, practices and trends on CSA and consider how climate policy 
and gender considerations relate to this; 

4. Practice skills, approaches, and tools needed to strengthen leadership to promote 
inclusive and effective climate actions interventions at the landscape level; 

5. Strengthen leadership skills and attitudes needed for inclusive and effective climate 
actions,  

6. Reflect on their learnings they gained from their leadership journey and translate best 
practices and lesson learned for more effective implementation in their work context; 

7. Connect to and gain current knowledge and insights from a network of climate leaders, 
experts and practitioners to promote the development and implementation more 
inclusive and effective CSA the landscape level; 

 
Draft programme design  
The curriculum has been designed with the following caveats: 

a. Align the objectives of ACLP III to AgriTrade and CAP project objectives, so that the 
capacity development intervention will meaningfully contribute towards both projects’ 
outcomes, 

b. Participant selection needs to consider that the target audience has experience and 
knowledge and experience in CSA and climate change initiatives (not novice). 

c. Each participant develops change projects that are relevant to challenges and issues 
they are facing in implementing inclusive and effective CSA in their own 
contexts/landscapes, 

d. Key competency areas addressed are increasing the knowledge base, strengthening 
skills and the providing learning experiences that can trigger important attitudinal 
shifts of the targeted group,  

e. Develop completion criteria such as attendance, submission of change project plan, 
completion of participation. 

 
Approach and methodology.  
The programme is designed as a Leadership Journey to strengthen key leadership skills for 
initiating and facilitating change processes and collective cross-sectoral transformative actions 
in the field of climate-smart agriculture. 
 
Leadership Journeys are part of a quest towards global transformation and more sustainable 
economies and societies. They encourage the participants to reflect on both, tangible 
structures such as institutions, politics and material realities, as well as the inner world of 
values, world views, cultural frames, narratives and habitual routines of the self and society in 
order to facilitate change and social innovation. Participants learn to look at issues from a 
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systemic perspective and also become more aware of their own role in the system around 
them.   

  
The programme addresses leadership not as a stand-alone function but in the context of a 
specific challenge. During this Leadership Journey all activities will be focused on 
strengthening ASEAN policy processes (horizontal impact) and improving the interaction 
between regional and national policy processes (vertical impact) for promoting land use 
management that enhances food security and amplifies climate change mitigation and 
adaptation outcomes. The programme is based on peer-to-peer exchange, facilitated by 
experienced coaches who are experts on leadership and change theory and by resource 
persons with technical knowledge on land use and climate change.  

  
The programme is based on leadership and innovation lab approaches that have been 
successfully applied by GIZ for various topics and contents. It emphasises the importance of 
the learning process which continues outside of the modules.  

  
The leadership programme will be based on the GIZ (Academy of International cooperation) 
didactical approach of a “leadership journey”. Leadership Journeys combine the GIZ approach 
Leadership for Global Responsibility with a focus on a specific sectoral topic, here: climate 
smart land use. In addition to input on selected topics of the sector area and of leadership and 
(change) management latest thinking, the leadership approach emphasizes experiential 
learning, learning by doing, peer-exchange, awareness, and self-reflection. The rational, 
cognitive mind is stimulated as much as paying attention to the emotional and physical aspects 
of our Self. Participants are asked to bring in their own transfer project and work challenges 
and reflect and work with peers on possible solutions. 

  
Some of the methodologies that will be utilised include:  

1. Online interactive session for leadership and thematic content  
2. Face to face training/workshop  
3. Peer and group learning  
4. Stories of change/ Best practice sharing    
5. Immersive experiential field site engagement with specified tasks   
6. Individual Change project development   
7. Mentoring and coaching with leadership and thematic experts/experienced 

practitioners  
8. Journaling 

 
Target group 
A key success factor for a Leadership Journey is the selection of participants. Great care will 
be taken to identify the right participants, focusing on their mandate, mindset, influence, and 
diversity.   
   
The key target group are government representatives (policymakers) from all ASEAN member 
states (up to three per country) with the following characteristics:  

▪ Mid to Senior Technical Officer who develops and/ or implements programmes at 
national or sub-national level and is expected to give inputs to national and, indirectly, 
to regional policy making process, with 3 to 7-year work experience;  

▪ Working in one (or several) of the following areas: agriculture, forestry, rural 
development, food security, climate policy and action;  

▪ Directly or indirectly involved in ASEAN or national policy processes; 
▪ Potential of acting as a change agent: having or heading towards key positions, 

having solid professional reputation, being active in relevant fields  
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Participants from other types of regional or national institutions/ organisations (namely 
academia, NGOs, and CBOs) might be allowed to apply as well.  
   
The programme will support these leaders to mobilize and engage their teams in their 
respective institutions in the change initiatives and inspire collaboration within and across 
institutions. In this way the programme supports the mobilization and work of a much larger 
team of people in the sector. 
   
Estimated maximum of participants is 30 with gender balance (min. 50 per cent women) and 
country balance considerations (up to three people per AMS from different institutions/ 
organisations). 
 
There will be 6 events in total, comprising of 4 virtual events, 2 onsite events with a field visit 
with detail as below: 
 

 1 
Foundation 

2 
Practice  

3 
Practice 

4 
Experience 

5 
Reflect and 
Apply 

6 
Consolidate 
& actioning 

Duration 7.5 hours  
2.5 days  

7.5 hours  
2.5 days  

7.5  hours 
2.5 days  

14 hours  
2 days  

6 hours 
2.5 days  

7 hours  
1 day  

Event type  Online 
training 
workshop    

Online 
training 
workshop    

Online 
training 
workshop    

Face to face 
training 
workshop 
with field 
component  

Online 
training 
workshop    

Face to face 
training 
workshop  

2. Tasks to be performed by the contractor 

The contractor is responsible for providing the following work/services: 

Work package A: Preparations 

• Participate in coordination calls with the ACLP team (GIZ ASEAN Cluster, Facilitators, 
and Technical Partner) 

• Prepare information, knowledge and learning system to be accessed by participants 
prior e.g. MS Teams, microsite, other platforms. 

• Facilitate and disseminate of information updates, such as announcements and 
invitations to selected participants and responding to their queries. 

• Define set-up of virtual learning environment and provide support in developing a 
concept for virtual programme elements  

• Prepare tool, manage, and maintain communication process for internal and external 
(e.g. website and social media platforms, update e-mails to the ACLP team) and 
relevant IT support using the existing tools and communication standards 

• Identify resources persons, mentors, and co-facilitators, and coordinate with them as 
needed 

• Communicate and collect presentation from resource persons in advance  

• Produce and disseminate communication materials (e.g. digital flyer to save the date, 
event poster, virtual background, onsite backdrop design, design certificate) and joint 
documentation. 

• Provide inputs to the development of knowledge products arising from the programme  

• Provide expertise for further development of the programme’s content  
 
Work package B: Implementation 

• Organise onsite workshops: 
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o Accommodation and travel arrangement for participants and resource persons 
o Arrange meeting venue  
o Prepare and coordinate a field visit 
o Perform visual documentation in high-resolution photos/ video footages.  

• Document the workshop by taking detailed notes (note taker) per learning module. 

• Maintain information, knowledge and learning system to be accessed by participants 
prior e.g. MS Teams, 

• Organise series of virtual workshops: 
o IT support: manage operationalization platform (MS Teams) and apply 

supporting tools to facilitate the events (e.g. survey/poll, Mentimeter, etc.) 
o Recording and collect photo documentations 

Document the workshop by taking detailed notes (note taker) 
 

Work package C: Post-event 

• Participate in de-briefing meeting (if any)  

• Put together a report summarizing the entire leadership programme  

• Support in preparing the post-event update communication e.g social media post, short 
article.  

• Develop the report in each module workshop. 
 
Certain milestones, as laid out in the table below, are to be achieved during the contract 
term: 

Milestones/partial services Deadline/place 

Work package A: Preparations (including kick of) End of July 2024/Home-based (virtually) 

Work package B: Implementation  End of June 2025/Home-based (virtually) 
and TBD venue in ASEAN Region 
Country (face-to-face meeting) 

Work package C: Post-event End of June 2025/ Home-based 
(virtually) 

 

Period of assignment: from 6 June 2024 until 30 June 2025 

3. Concept 

In the tender, the tenderer is required to show how the objectives defined in Chapter 0 (Tasks 
to be performed) are to be achieved, if applicable under consideration of further method-related 
requirements (technical-methodological concept). In addition, the tenderer must describe the 
project management system for service provision. 

Note: The numbers in parentheses correspond to the lines of the technical assessment grid. 

Technical-methodological concept 

Strategy (1.1): The tenderer is required to consider the tasks to be performed with reference 
to the objectives of the services put out to tender (see Chapter 1 Context) (1.1.1). Following 
this, the tenderer presents and justifies the explicit strategy with which it intends to provide the 
services for which it is responsible (see Chapter 0 Tasks to be performed) (1.1.2). 

The tenderer is required to present the actors relevant for the services for which it is 
responsible and describe the cooperation (1.2) with them. 
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The tenderer is required to present and explain its approach to steering the measures with 
the project partners (1.3.1) and its contribution to the results-based monitoring system 
(1.3.2). 

The tenderer is required to describe the key processes for the services for which it is 
responsible and create an operational plan or schedule (1.4.1) that describes how the 
services according to Chapter 0 (Tasks to be performed by the contractor) are to be provided. 
In particular, the tenderer is required to describe the necessary work steps and, if applicable, 
take account of the milestones and contributions of other actors (partner contributions) in 
accordance with Chapter 2 (Tasks to be performed) (1.4.2). 

The tenderer is required to describe its contribution to knowledge management for the partner 
(1.5.1) and GIZ and to promote scaling-up effects (1.5.2) under learning and innovation. 

Project management of the contractor (1.6) 

The tenderer is required to explain its approach for coordination with the GIZ project. In 
particular, the project management requirements specified in Chapter 2 (Tasks to be 
performed by the contractor) must be explained in detail. 

The tenderer is required to draw up a personnel assignment plan with explanatory notes that 
lists all the experts proposed in the tender; the plan includes information on assignment dates 
(duration and expert months) and locations of the individual members of the team complete 
with the allocation of work steps as set out in the schedule. 

The tenderer is required to describe its backstopping concept. The following services are part 
of the standard backstopping package: 

• Service-delivery control 

• Managing adaptations to changing conditions  

• Ensuring the flow of information between the tenderer and GIZ 

• Assuming personnel responsibility for the contractor’s experts 

• Process-oriented steering for implementation of the commission 

• Securing the administrative conclusion of the project 

The tenderer is expected to be available for tasks which require direct interactions with 
stakeholders during a time suitable for Southeast-Asia (UTC+7/ +/- 1 hour). This is especially 
relevant for virtual events. 

The tenderer needs to explain the general strategy for designing engaging virtual 
networking/coordination and dialogue events. 

Further requirements (1.7) 

The tenderer is a legal entity that that must possess the following experience: 
 

• A minimum of 4 years of consultancy experience in conducting similar works or projects. 

• Professional experience in the agriculture and forestry sectors or in climate policy is 
required. 

• Project management experience and expertise suitable for a project of this scale and 
complexity are necessary to ensure superior coordination and consultation, as well as 
the delivery of high-quality and timely deliverables. 

• A minimum of 2 years of proven experience in organizing trainings at the regional level. 
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4. Personnel concept 

The tenderer is required to provide personnel who are suited to filling the positions described, 
on the basis of their CVs (see Chapter 6), the range of tasks involved and the required 
qualifications. 

The below specified qualifications represent the requirements to reach the maximum number 
of points in the technical assessment. 

Team leader 

Tasks of the team leader 

• Overall responsibility for the advisory packages of the contractor (quality and deadlines) 

• Coordinating and ensuring communication with GIZ, partners and others involved in the 
project 

• Personnel management, in particular identifying the need for short-term assignments 
within the available budget, as well as planning and steering assignments and supporting 
local and international short-term experts 

• Regular reporting in accordance with deadlines 

Qualifications of the team leader 
- Education/training (2.1.1): University qualification (Master) in public policy (climate 

policy), political science, environmental science/management, agriculture, forestry or a 
similar field 

- Language (2.1.2): Very good business language skills in English; knowledge of German 
and/or ASEAN languages is of advantage 

- General professional experience (2.1.3): 7 years of professional experience in the 
agriculture and forestry sectors or in climate policy 

- Specific professional experience (2.1.4): 5 years in developing and implementing 
capacity development and networking activities or dialogue processes 

- Leadership/management experience (2.1.5): 3 years of management/leadership 
experience as project team leader or manager in a company 

- Regional experience (2.1.6): 5 years of experience in projects in the ASEAN region 
- Development Cooperation (DC) experience (2.1.7): 3 years of experience in DC projects 
- Other (2.1.8): Experience in working with ASEAN decision-making bodies and/or the 

ASEAN secretariat, experience with international climate policy processes 

We expect some flexibility in case of short-term changes and differing needs of participants 
and implementation partners. The expert contracted here should demonstrate a participative, 
dynamic, action- and needs-oriented facilitation style and a high degree of intercultural 
competence. S/He should consider gender and diversity aspects throughout this assignment. 
This entails, among others: 
 

o Reflecting and communicating own and different cultural & gender conditioning, incl. 
one’s own blind spots, 

o Showing a keen interest in, ideally deep knowledge of, and familiarizes him-herself with 
the cultural context of participants, 

o Acting without prejudice and value-judgement, 
o Ability to apply strategies for dealing with interculturally challenging situations, 
o Ability to create a workshop setting and respective tools which enable an active 

involvement of all participants, 
o Ability to create a safe environment in which to address personal and difficult topics, 
o Using non-sexist and gender-neutral language in all interactions with participants, 

commissioning organization and other stakeholders. 
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Oral and written fluency in English is a prerequisite for entering the tender. 

Key expert 1 - Communication Officer 

Tasks of key expert 1 

• Provide strategic and technical support as described in Chapter 2 

• Support on communication and knowledge management of each activity 

Qualifications of key expert 1 
- Education/training (2.2.1): University degree in journalism, public relations, 

communications, international relations, political science, information technology, or a 
similar field 

- Language (2.2.2): Good language skills in English, good language skills in ASEAN 
language is of advantage 

- General professional experience (2.2.3): 4 years of professional experience in external 
communication/Public Relations,  including the development of both textual and audio-
visual communication materials, and high proficiency in English. 

- Specific professional experience (2.2.4): 2 years of experience in the agriculture or forestry 
sector 

- Leadership/management experience (2.2.5): Experience in handling of web-based 
management systems and other IT supports 

- Regional experience (2.2.6): 4 years of experience in the ASEAN region 
- Development Cooperation (DC) experience (2.2.7): 2 years of experience in DC 
- Other (2.2.8): Experience in working with ASEAN decision-making bodies and/or the 

ASEAN secretariat and/or experience with international climate policy processes is of high 
advantage. 

Key expert 2 - Project officer 

Tasks of key expert 2 

• Provide strategic and organizational support as described in Chapter 2 

• Organize events, logistic arrangement 

• Regularly communicate among ACLP team and relevant stakeholders 

Qualifications of key expert 2 
- Education/training (2.3.1): University degree in political science, public policy, 

environmental science/management, or a similar field 
- Language (2.3.2): Good language skills in English, good language skills in ASEAN 

language is of advantage 
- General professional experience (2.3.3): 3 years of professional experience in project 

management and implementation 
- Specific professional experience (2.3.4): 2 years of experience in developing and 

implementing capacity development and networking activities or dialogue processes 
- Leadership/management experience (2.3.5): Experience in effective communicating 

among project donors, partners, and stakeholders 
- Regional experience (2.3.6): 4 years of experience in the ASEAN region 
- Development Cooperation (DC) experience (2.3.7): 2 years of experience in DC 
- Other (2.3.8): Experience in working with ASEAN decision-making bodies and/or the 

ASEAN secretariat and/or experience with international climate policy processes is of high 
advantage. 
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Soft skills of team members 
In addition to their specialist qualifications, the following qualifications are required of team 
members: 

• Team skills 

• Initiative 

• Communication skills 

• Socio-cultural skills 

• Efficient, partner- and client-focused working methods 

• Interdisciplinary thinking 

5. Costing requirements 

Assignment of personnel and travel expenses 

Accommodation costs which exceed this up to a reasonable amount and the cost of flights 
and other main forms of transport can be reimbursed against evidence. 

All business travel must be agreed in advance by the officer responsible for the project. 

Sustainability aspects for travel 

GIZ would like to reduce greenhouse gas emissions (CO2 emissions) caused by travel. When 
preparing your tender, please incorporate options for reducing emissions, such as selecting 
the lowest-emission booking class (economy) and using means of transport, airlines and flight 
routes with a higher CO2 efficiency. For short distances, travel by train (second class) or e-
mobility should be the preferred option. 

Specification of inputs 

Fee days Number 
of 
experts 

Number of 
days per 
expert 

Total Comments 

Team Leader 1 20 20 Lump sum against timesheet 

Key expert 1 1 20 20  Lump sum against timesheet 

Key expert 2 1 20 20 Lump sum against timesheet 

Travel expenses Quantity Number 
per expert 

Total Comments 

Accommodation 

 

6 3 18  Maximum cost, reimbursed 
against the evidence 

International flights (round 
trip) 

1 3 3 Travel to the place of service 
delivery  

Domestic flights (round 
trip) 

1 3 3 Flights within the country of 
assignment during service 
delivery 
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Airport transfer (train, car) 2 3 6 Transfer to/from airport etc. 

Local transport (train, car) 1  1 Travel within the country of 
assignment. 

 

6. Requirements on the format of the bid 

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed 
structure of the concept (Chapter 3) should be organised in accordance with the positively 
weighted criteria in the assessment grid (not with zero). The complete concept must not exceed 
10 pages (excluding CV). The bid must be legible (font size 11 or larger) and clearly formulated. 
It must be drawn up in English. External content (e.g. links to websites) will also not be 
considered. 

The CVs of the personnel proposed in accordance with Chapter 4 of the ToRs must be 
submitted using the format standard for application. The CVs shall not exceed 4 pages. They 
must clearly show the position and job the proposed person held in the reference project and 
for how long. The CVs must be submitted in English. 

Please calculate your financial tender based exactly on the parameters specified in Chapter 5 
Quantitative requirements. The contractor is not contractually entitled to use up the days, trips, 
or budgets in full. The number of days, trips and the budgets will be contractually agreed as 
maximum limits. The specifications for pricing are defined in the price schedule. 

7. Organisational Matters 

Place of Assignment: ASEAN Region Country 

Payment modalities: Payment of the assignment will be made in three (3) terms. The final 
payment will be made after the completion of the assignment, considering a satisfactory result, 
evidence and timesheet provided by the contractor. 

Failure to complete work: GIZ reserves the right to cancel the remainder of the contract if the 
deliverable output does not meet ToR requirements and standards of quality e.g. if Task 1 is 
completed unsatisfactorily, GIZ is only liable to pay for Task 1 and can cancel the contract for 
the remaining Tasks.  


