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Context

The Deutsche Gesellschaft fiir Internationale Zusammenarbeit (GIZ) GmbH is an
international cooperation enterprise for sustainable development with worldwide
operations. Its corporate objective is to improve people's living conditions sustainably.
GIZ has been working in Indonesia since 1975 on behalf of the German Federal Ministry
for Economic Cooperation and Development (BMZ).

In the context of the bilateral cooperation between the Government of Germany and the
Government of Indonesia, the Social Protection Programme (SPP) assists the
Government of Indonesia in developing long-term strategies for a comprehensive system
of Social Protection. The National Development Planning Agency (BAPPENAS) is its
leading partner. The collaboration was reinforced and strengthened during the German-
Indonesian Government Negotiations in 2017. SPP entered a new approach in January
2019 and is part of the priority area "Economic, Social Development and Employment".

The New SPP aims to improve risk coverage and promote the independent economic
existence of the poor and vulnerable with a view to contributing to innovative approaches
to complement the social protection system for the poor and vulnerable. The project
works in the following intervention areas: (1) Adaptive Social Protection (ASP) with a
focus on capacity development for BAPPENAS and another key stakeholder in
performing their tasks to lead the policy consultation at the national level and facilitating
the development of the strategic recommendation for expanding social protection against
risks from extreme weather events and natural disasters; (2) Financial Inclusion by
supporting PT Pos in modernising its services through the digital giro platform and
expanding savings products which will increase access to financial services for poor and
vulnerable groups; and (3) Labor market access for Person with Disabilities by providing
advisory services and technical support for the development of the concept and strategy
of inclusive design from employment promotion instruments and reform plans for the
vocational education and training sector, through the Social Security Administering Body,
BPJS Ketenagakerjaan and other key stakeholders and (4) Actuarial Technical support
to redesign and rearrange the social security benefits for the Indonesian population and
improve the programme’s effectiveness and efficiency management. Under the
leadership of BAPPENAS, the intervention has been part of the social protection reform
agenda starting from January 2022.

The rationale for the assignment

The COVID-19 crisis has put the responsiveness of the world's social protection systems
to the test. Indonesia has taken extraordinary measures in response to the COVID-19
pandemic. In October 2020, President Jokowi announced that the Government of
Indonesia (Gol) has been designing the national economic recovery in conjunction with
the reform in various sectors: education, health, social security, and budgeting and
taxation systems reform. IDR 372,5 trillion was earmarked for the social protection
programme in 2020 to accelerate social recovery and support gradual social protection
system reforms. The social protection systems' incremental reforms are essential in
promoting efforts to eradicate extreme poverty by 2024. Learning from the COVID-19
response situation, Gol confirms that redefining the benefit through re-calculating the
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premium for social health insurance and employment social security programmes is
critical to improving individual and household coping mechanisms.

As Indonesia's economy recovers from the COVID-19 pandemic, the adequate revenue
from the premium of social health insurance and employment social security
programmes must be re-calculated to build the adaptive financing mechanism and
ensure the sustainability of the programmes.

There are several views on enforcing the reform through re-calculating the premium. For
example, the premium set must follow economic figures, Indonesia’s demographic
conditions, social and non-social disaster risks, the ability to pay (ATP), and willingness
to pay will (WTP) to simplify the prioritising process. Furthermore, making a distinction
between the schemes for wage earners (employees with a fixed salary) and self-
employed workers (the informal sector whose income is volatile) is necessary. In line
with Indonesia's Long-Term Development Plan 2025-2045, setting a better standard
class and basic health needs for health insurance and the potential expansion of
employment social security programmes such as maternity benefits, long-term care, and
pension insurance for informal workers are benchmarks for calculating the new premium.
On the other side, increasing the forecast of contribution rates in the range of 10-15% of
workers' income before actuarial analysis must be improved. Alongside the above,
Indonesia must have an evaluation to simplify the collecting fees mechanism.

As the national health insurance (Jaminan Kesehatan Nasional/JKN) programme enters
its tenth year of implementation, many achievements and challenges have been noted.
As the world's largest single-payer social health insurance system, in 2022, the JKN
programme has covered 90% of Indonesia's population. However, the JKN programme
experienced a deficit from 2014 to 2019 due to low contribution rates. In addition, many
people endured significant income cutbacks during and after the COVID-19 pandemic,
which impacted the sustainability of JKN programme contribution payments. Thus, an
increase in the number of JKN members who stop paying regular contributions (inactive
members) is inevitable.

From year to year, the number of members of employment social security in Indonesia
also continues to grow. There are now five programmes, namely Old Age Security
(Jaminan Hari Tua/JHT), Pension Security (Jaminan Pensiun/JP), Work Accident
Security (Jaminan Kecelakaan Kerja/JKK), Death Security (Jaminan Kematian/JKM),
and Job Loss Security (Jaminan Kehilangan Pekerjaan/JKP). In 2022, 55 million
Indonesian workers have been registered in the social security programme. However,
employment social security participation coverage must be improved, especially for
informal workers. On the other hand, the sustainability of employment social security
faces challenges related to the decreasing financial health of social security funds due
to labour and population dynamics and other conditions that impact BPJamsostek's
ability to make future benefit payments.

Furthermore, Indonesia is experiencing an ageing population, with people aged 60 and
above accounting for 10% of the population. Based on BAPPENAS and BPS projections
in the trend scenario, the proportion of the population aged 60 and above will be 21.90%
(72.03 million people) in 2050. Furthermore, women make up more than half of this
group. As a result, they are more vulnerable to poverty. The higher health-adjusted life
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expectancy of women than men also potentially makes older women more vulnerable to
poverty and higher long-term care needs. Indonesia's current employment social security
is insufficient for older people. The sustainability of the JP programme is projected by
BPJamsostek to be in deficit if there is no re-calculation of the premiums. Thus, JP
programme assets have not been able to meet JP programme liabilities. On the other
hand, the JP programme does not yet cover informal sector workers who dominate the
workforce in Indonesia. The JHT programme, which currently has the highest claim rate,
is not yet in accordance with the programme’s ultimate goal because members can
disburse the benefit before reaching old age.

Meanwhile, regarding the JKK programme, Government Regulation No. 49 of 2023 has
been issued, which mandates BPJamsostek as the first guarantor for work accidents and
occupational diseases. Thus, it is necessary to anticipate an increase in cases of
occupational diseases. The sustainability of the JKK and JKM is also threatened because
the contributions are utilised to fund a new JKP programme. The mandate to expand the
benefits of the JKK and JKM programs in Government Regulation No. 82/2019 also has
the potential to erode the sustainability of contribution funds.

One critical factor determining the sustainability of social insurance programmes is the
adequacy of revenue through adequate contribution rates and contribution payment
compliance. Furthermore, knowing the ‘WTP’ for the benefits/services received and
measuring the ‘ATP’ of members and potential members without bearing a heavy
financial burden are vital factors in collecting contributions and expanding the
programmes' membership and sustainability. These two analyses are even more critical
to conduct after the COVID-19 pandemic has dramatically affected the community's
economic conditions, including the shifting economic structure. In addition, the ATP and
WTP situations must be updated and expanded with a broader scope, considering no
comprehensive study on this subject is available. The analyses will look at the current
situation of people who can afford social insurance contributions but do not want to and
those who want to pay but cannot afford to.

Objectives

The main objective of this study is to analyse willingness to pay (WTP) and ability to pay
(ATP) for social insurance (social health insurance and employment social security)
programmes. The issues of the study include, but are not limited to, the following:

e WTP and ATP for social health insurance and employment social security
programmes, including pension scheme for informal workers.

e Determinants of WTP and ATP across the different backgrounds of the population.
¢ Reasons for lapsed contribution payment.

e Recommendations on the design of social insurance programmes for informal
workers include (a) data management to identify the poor and non-poor informal
workers, (b) poor informal workers (subsidised), and (c) non-poor informal workers
(contribution scheme).
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Tasks to be performed by the contractor

The contractor is responsible for providing the following team of experts and the advisory
services necessary for implementing the activities under the actuarial technical support
of the Technical Cooperation Project "Social Protection Programme". The contractor will
contribute to the output and the respective indicators as stated below.

The key experts seconded by the contractor must cooperate and consult closely with the
GIZ project director, who is responsible to BMZ for the German contribution. The GIZ
project director is leading this work and facilitates the political process. The contractor's
strategic and technical inputs must be very closely interlinked with this and, thus, require
the closest coordination with the GIZ project director.

The contractor will deliver services in the following areas of action:

e Conduct an Analytical Study on Willingness to Pay (WTP) and Ability to Pay
(ATP) for Indonesia’s Social Health Insurance and Employment Social
Security Programmes
- Analytical works using a mixed-method approach are carried out correctly,
objectively, and thoroughly. This includes desk review (regulatory review), and
quantitative and qualitative methods. Furthermore, the contractor is also
responsible for developing the innovative methodological concept of the study.

- Preparatory task: kick-off meeting with BAPPENAS, national and local
institutions, and other relevant stakeholders, decision made for study sample
and location, research ethics, research permits from the national and local
levels, and research instrument development. We expect the primary data
collection through a quantitative approach covering at least 1,000 respondents
from Indonesia's five largest archipelago regions: Sumatra, Java, Kalimantan,
Sulawesi, and Papua.

- In addition, training of trainers (ToT) must be done before the data collection
step if the national enumerators will be hired.

- Ensure that data collection (both primary and secondary data collection) runs
smoothly.

- Ensure that data and knowledge management are built and accessible. Its
activities include data cleaning.

- Submit the final report and other deliverables promptly.

- Strategic advice to the GIZ project director on all technical issues in actuarial
technical support.

- Build networking with high-ranking representatives from the government,
academia, and other relevant stakeholders at the national and regional levels.

Certain milestones, as laid out in the table below, are to be achieved by specific dates
during the contract term:
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Milestones Deadline Criteria for Acceptance
The inception report includes: December The inception report

a. a detailed work plan 2023 (maximum 20 pages,

b. monitoring framework excluding the study

c. methodology questionnaire).

d. timeline

e. proposed study report’s

outline.
f. questions for both

quantitative and qualitative

methods

The intermediate report, including

the PowerPoint presentation,
consists of the following:
a. desk review (including
regulatory review)
b. preliminary findings

28 February 2024

a. The intermediate report
(maximum 40 pages),
including scenario and
potential findings.

b. PowerPoint presentation.

Mid-term implementation

19 April 2024

a. Draft findings and
recommendations.

b. Presentation of draft
findings (including graphics,
stakeholder analysis, and
policy status).

Final report, including PowerPoint

presentation:
a. one policy brief

b. one full final report, including

executive summary.

30 July 2024

a. One policy brief (maximum
10 pages), including brief
analysis and hypothesis.

b. One final report (maximum
100 pages).

c. PowerPoint presentation.

Period of assignment: from December 2023 until July 2024.

3.

Concept

Introduction

In the conceptual design of the tender (technical-methodological approach, project
management), the tenderer must consider specific objectives and requirements and
describe them, as explained below.

GlZ uses its Capacity WORKS management model to design the corresponding projects
when it receives commissions. Hence, the contractor understood the cooperation
systems whose actors — generally GIZ and its partner organisations — have agreed on
objectives and results. Capacity WORKS employs five success factors to accommodate
the various perspectives in the objectives-focused design of the cooperation system:
strategy, cooperation, steering structure, processes, and learning and innovation.
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Objectives for the tenderer

In the bid, the tenderer must demonstrate how the objectives and results will be achieved
from the perspectives above (see Chapter 2). The tenderer should refer to the existing
documents for the overall project/programme and apply these in the section for which it
is responsible. For this purpose, the tenderer should consider four factors: strategy,
cooperation, processes, and learning and innovation (sections 3.1, 3.2, 3.4, 3.5). In
addition, it must describe the project management system in a narrow sense (section
3.6). Repetition of information in existing documents should be avoided. The limits
on text length must be observed (see Chapter 7).

3.1. Strategy (section 1.1 of the assessment grid)

Introduction

The cooperation system is successful if the partners agree on a clear and plausible
strategy for achieving the jointly negotiated objectives. The process indicates how
changes in the partner's design will occur. As people, organisations, and society
drive systems, the strategy must consider the capabilities they need to bring about
the desired changes (Element Capacity Development Strategy).

Objectives for the tenderer

The strategy is the core element of the technical-methodological concept. The
tenderer must interpret the targets responsible for and critically appraise the task
(section 1.1.1 of the assessment grid). Subsequently, the tenderer must describe
and justify the strategy that will be used to achieve the milestones, targets and
results it is responsible for (see section 2) using the work packages described in
section 2 (section 1.1.2 of the assessment grid). The tenderer should avoid
repeating information from the description of the implementation approach (see
section 3.6).

3.2. Cooperation (section 1.2 of the assessment grid)

Introduction

Good cooperation is based on trust and the negotiation of appropriate forms of
collaboration with clearly defined partners and roles. Cooperation partners have
specific mandates, capacities, and opportunities for exerting influence, specific
interests and attitudes concerning the change objectives, and specific formal or
informal relations with other actors.

The TZ module "Social Protection Programme" is a high-level policy advisory
intervention. The National Development Planning Ministry (BAPPENAS) is the
leading partner for actuarial technical support. The GIZ project director leads this
work, streamlining the political exchange process and deciding on the strategy.
The intermittent experts of the core team provided by the contractor will provide
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the necessary technical inputs to this process and advise the GIZ project director
and the partner in face-to-face and virtual settings (Microsoft Teams).

Objectives for the tenderer

The tenderer must explain the actors involved in that part of the cooperation system
under the tenderer's responsibility and describe their interactions (section 1.2.1 of
the assessment grid). The tenderer must develop a concept showing how
cooperation with these actors must be set up and implemented (section 1.2.2 of
the assessment grid). The project's cooperation arrangements, referred to in
section 1, must be considered.

Steering structure (section 1.3 of the assessment grid)

Not applicable.

Processes (section 1.4 of the assessment grid)

Introduction

The inputs provided by the cooperation partners can be allocated to various joint
processes. Service delivery processes relate to the objectives of the cooperation
system. Cooperation processes underpin service delivery processes through the
coordination of multiple actors. Learning processes are necessary so that the
actors consider the quality of service delivery and undertake essential changes.
Support processes are packages of tasks that underpin all other processes.
Steering processes form the legal, political, and strategic framework for all
processes.

Objectives for the tenderer

The tenderer must describe the key processes for the services for which it is
responsible and create a schedule that describes how the services are to be
provided, according to Chapter 2. In particular, the tenderer must define the
necessary work steps and, if applicable, take account of the milestones and
contributions of other actors referring to them in Chapter 2 (section 1.4.1 of the
assessment grid). Here, the tenderer must critically appraise the contribution made
by the tender's services to the sector processes and identify promising starting
points for generating possible leverage (section 1.4.2. of the assessment grid).

Learning and innovation (section 1.5 of the assessment grid)

Introduction

People, organisations, and society must undergo a learning process if the
cooperation system is to be capable of reacting to change. Learning and innovation
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are rooted in knowledge. A knowledge management system in a project or
organisation identifies and stores relevant and experiential know-how and
prepares this for subsequent exchanges with other projects and within the partner
organisation.

Objectives for the tenderer

The tenderer must describe its contribution to knowledge management for the
partner and GIZ (section 1.5.1 of the assessment grid). The following tasks are to
be taken into consideration:

o  Contributions to conferences and meetings related to the services.

e Built and accessible data and knowledge management.

The contractor’s project management activities (section 1.6 of the
assessment grid)

In its tender, the tenderer must describe its approach and procedure for
coordination with and within the project (section 1.6.1 of the assessment grid).

The tenderer must draw up and explain an operational plan, including a plan for
the assignment of all the experts in its tender for implementing the strategy
described in section 3.1. The operational plan must include the assignment times
(periods and expert days) and assignment locations of the individual experts,
explicitly describing the necessary work stages. It must also be considered and, if
necessary, added to the milestones in section 2 (section 1.6.2 of the assessment

grid).

The tenderer is required to describe its backstopping concept. A brief CV with
relevant details must be provided for each backstopper (Section 1.6.3 of the
assessment grid).

The following services are part of the standard backstopping package. They must

be factored into the fees for the staff listed in the tender as ancillary staff costs by

GIZ’s General Terms and Conditions:

e Ensuring the flow of information between GIZ and the contractor’s seconded
staff

e Process-based technical-conceptual management of the consultancy inputs

¢ Managing adaptations to changing conditions

e Monitoring performance

e Ensuring the provision of project administration services

e Ensuring compliance with reporting requirements

e Specialist support for the on-site team from the contractor’s staff

e Sharing and making local use of the lessons learned by the contractor.

10
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Project management specifications:

e The contractor is responsible for selecting, preparing, training, and steering
the experts assigned to perform the advisory tasks.

¢ The contractor makes equipment and supplies (consumables) available and
assumes the associated operating and administrative costs.

o The contractor manages expenditures and costs, accounting processes and
invoicing according to GIZ’s requirements.

e The contractor reports regularly to the client by the General Terms and
Conditions of the Deutsche Gesellschaft fir Internationale Zusammenarbeit
(GlZ) GmbH.

In addition to the reports specified in the GIZ General Terms and Conditions, the

contractor submits the following reports:

e Contributions to annual reports to GIZ 's commissioning party as based on the
request of the GIZ project director.

o Tailor-made reports/documentation on request of partners and GIZ project
director during the assignment.

3.7. Further requirements (section 1.7 of the assessment grid)

To deliver the outputs above, the selected contractor is expected to have the
following qualifications:

e At least ten years of working experience assisting the Government in
developing social health insurance and employment social security policies.

e Proven track record in implementing research, collating inputs for report
writing, and developing strong recommendations.

e Familiar with the Indonesian political and stakeholder arrangement landscape.

e Familiar with social insurance (social health insurance and employment social
security).

e Experienced in developing policy recommendations and policy advice.

e Familiar with social cohesion and gender concepts and their implementation
in Indonesia.

e  Cultural sensitivity in daily business.

4. Personnel concept

The tenderer must provide personnel suited to filling the positions described based on
their CVs (see Chapter 7), the range of tasks involved and the required qualifications.

11
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Team leader (1 person) (section 2.1 of the assessment grid)

Tasks of the team leader

Overall responsibility for the advisory packages of the contractor (quality and
deadlines).

Coordinating and ensuring communication with GIZ, partners and others involved in
the project.

Advice to GIZ project director and political partner on all technical issues of the study
continuously and on request.

Consider cross-cutting themes (for example, gender equality).

Support the liaison with the relevant stakeholders and facilitate their input on the
study's result.

Provide technical inputs for selecting priority issues to focus on social health
insurance and employment social security programmes.

Contribute to knowledge management and documentation of experiences and
lessons learned for sharing with GIZ, partners, and the broader development
community - in cooperation with the respective International and National experts in
Actuarial Technical Support under GIZ SPP.

Ensure steering and coordination with the core expert team during the study.
Personnel management, in particular, identifies the need for short-term assignments
within the available budget, planning and steering assignments, and supporting
experts.

Ensuring quality assurance of the pool of experts' outputs of the core team and the
consultancy firm/organisation.

Regular reporting by deadlines.

Responsibility for checking the use of funds and financial planning in consultation
with the officer responsible for the commission at GIZ.

Qualifications of the team leader

Education/training (2.1.1): University degree (Doctoral, ‘Diploma’/Master or
comparable foreign qualification) in either or a combination of the following fields:
Social Protection (Social Insurance (Health and Employment) and Social
Assistance), Public Policy, Demography, Actuarial Sciences, Public Health, Data
and Statistics or related field.

Language (2.1.2): English and Indonesian language skills, C1 in the Common
European Framework of Reference for Languages.

General professional experience (2.1.3): 15 years of professional experience in
either or a combination of the following sectors: Social Protection (Social Insurance
(Health and Employment) and Social Assistance), Public Policy, Demography,
Actuarial Sciences, Public Health, Data and Statistics.

Specific professional experience (2.1.4): 8 years of professional experience in all of
the following technical fields: Social Protection Topics (7/10 points) and inclusion,
including cross-sectoral projects targeting the poor and vulnerable population (3/10
points).

12
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Leadership/management experience (2.1.5): 6 years of management/leadership
experience as a project team leader or manager in the organisation or relevant
project.

Regional experience (2.1.6): 8 years of experience in projects in Indonesia’s projects
and its regions/provinces.

Development cooperation (DC) experience (2.1.7): 5 years of experience in
development cooperation-related works/projects.

Other (2.1.8): not applicable

Expert 1: Key Expert Pool (with five experts) (section 2.2 of the assessment grid)

The contractor is expected to supply a pool of experts (5 persons) to address the specific
technical demands required for all the topics and activities mentioned in Chapter 2. The
dates and duration of assignments in the various areas will be coordinated flexibly with
the partner and GIZ during implementation, based on specific ToR and CVs submitted
by the contractor for each consultancy to GIZ for approval. The experts must comprise
social protection (social insurance and social assistance), demography, public policy
development, actuarial, and data and statistics.

Tasks of Expert 1

Advise the GIZ project director and partners on the technical proposal, including the
study's instrument, targeting, and areas for data collection and analysis.

Collecting, processing, analysing, interpreting, and discussing relevant desk studies
(including regulatory review), quantitative data, and qualitative information.
Translate analytical results into policy advice and briefs.

Support the liaison with social protection stakeholders and facilitate their input to the
study.

Contribute to knowledge management and documentation of experiences and
lessons learned for sharing with GIZ, partners, and the broader development
community.

Contribute to the writing of all reports to GIZ.

Ensuring quality assurance of the outputs.

Qualifications of Expert 1

Education/training (2.2.1): All experts: University degree (Doctoral, ‘Diploma’/Master
or comparable foreign qualification) in either or a combination of the following fields:
Social Protection (Social Insurance (Health and Employment) and Social
Assistance), Public Policy, Demography, Actuarial Sciences, Public Health, Data
and Statistics or related field.

Language (2.2.2): All experts: English and Indonesian language skills, C1 in the
Common European Framework of Reference for Languages.

General professional experience (2.2.3): All experts: 10 years of professional
experience in either or a combination of the following sectors: Social Protection
(Social Insurance (Health and Employment) and Social Assistance), Public Policy,
Demography, Actuarial Sciences, Public Health, Data and Statistics.

Specific professional experience (2.2.4): All experts: 7 years of professional
experience in all of the following technical fields: social protection (4/10 points),

13
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demography and public policy (3/10 points) and actuarial and data and statistics
(3/10 points).

e Leadership/management experience (2.2.5): Not applicable.

e Regional experience (2.2.6): All experts: 5 years of experience in Indonesia’s
projects and regions/provinces.

e Development cooperation (DC) experience (2.2.7): All experts: 5 years of
experience in DC-related works/projects.

e Other (2.2.8): not applicable

The tenderer must provide a clear overview of all the proposed experts and their
qualifications.

The tenderer’s ability to provide the pool of experts required here will be assessed based
on sample CVs.

Soft skills of team members

In addition to their specialist qualifications, the following qualifications are required of
team members:

e Team skills

e Initiative

e  Communication skills

e Social and intercultural skills

o Efficient, partner- and client-focused working methods
e Interdisciplinary thinking

Costing requirements
Assignment of personnel and travel expenses

Per-diem and overnight accommodation allowances are reimbursed as a lump sum up
to the maximum amounts permissible under tax law for each country as set out in the
country table in the German Federal Ministry of Finance circular on travel expense
remuneration.

(Downloadable at https://www.bundesfinanzministerium.de).

Accommodation costs exceeding this reasonable amount and the cost of flights and
other primary forms of transport can be reimbursed against evidence.

All business travel must be agreed upon in advance by the officer responsible for the
project.

14
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(consumables)

To implement the contract, the
contractor must specify a
monthly lump sum to cover
supplies (consumables) costs.

Fee days Number Number of | Total Comments
of days per
experts expert

Designation of Team Leader 1 85 85

Designation of Key Expert 5 85 425

Pool

Travel expenses Quantity | Price Total Comments

Fixed travel budget 127.140.000 | A budget of IDR is 127.140.000
earmarked for travel within the
project location.
You can find further information
on the travel expense budget in
the ‘Price schedule’ document.
Please use the ‘Explanations’
column in the price schedule to
break down the individual items.
Settlement is possible only until
the budget is depleted.

Other costs Number Price Total Comments

National personnel — 2 3.500.000 42.000.000 | For a 6-month assignment

Administration and Finance

Staff

National personnel - 12 4.000.000 96.000.000 | For a 2-month assignment

Enumerator

Flexible remuneration 130.000.000 | A budget of IDR 130.000.000 is
foreseen for flexible
remuneration. Please
incorporate this budget into the
price schedule.
Use of the flexible remuneration
item requires prior written
approval from GIZ.

Workshops 4 15.000.000 | 60.000.000 | A budget of IDR 60.000.000
(against the provision of
evidence) is foreseen for
workshops. It shall be included
in the financial offer.

Other costs: supplies 6 3.000.000 18.000.000 | The budget contains the

following costs: translation,
editing, and printing.
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Fee days Number Number of | Total Comments
of days per
experts expert

The lump sum includes all the
translation, editing and printing
costs.

Workshops and training

This activity is foreseen for workshops, stakeholder meetings, conferences, exposure visits,

a

nd other capacity development activities. Activities include but are not limited to kick-off

meetings, study implementation progress report meetings, preliminary results meetings, and
study results dissemination. The sessions are planned using hybrid methods and will invite
relevant stakeholders for each activity. All meeting packages must be included in the financial

)

ffer.

The contractor implements the following workshops/other meetings:

Initial kick-off meeting with Bappenas and GIZ SPP team (presenting methodology,
approach, detailed work plan, draft questionnaires/list of questions, and respondents).
Kick-off workshop meeting with relevant stakeholders (government institutions,
implementing agencies/BPJS, DJSN, associations, etc.).

Preliminary results presentations.

Dissemination event for presenting and disseminating the final results of the study.

Inputs of GIZ or other actors
GlZ is expected to make the following available:

e  Support establishing contact with partners and stakeholders and introducing experts
and their work to partners.
e Transportation on site with own project vehicle.

Requirements on the format of the tender

The structure of the tender must correspond to the structure of the ToRs. In particular,
the detailed structure of the concept (Chapter 3) should be organised by the positively
weighted criteria in the assessment grid (not with zero). The tender must be legible (font
size 11 or larger) and clearly formulated. The language of the tender is English.

The technical-methodological concept of the tender (section 3 of the ToRs) is not to
exceed ten pages (not including the cover page, list of abbreviations, table of contents,
brief introduction and CV for the backstopper). If one of the maximum page lengths is
exceeded, the content appearing after the cut-off point will not be included in the
assessment. External content (e.g., website links) will also not be considered.
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The CVs of the personnel proposed by Chapter 4 of the ToRs must be submitted using
the EU format and must not exceed four pages. The CVs must clearly show the position
and job the proposed person held and for how long. The CVs can also be submitted in
English.

We strongly request that you do not exceed the number of pages specified.

Option

Not applicable

Processing of personal data

The performance of the contract is associated with the processing of personal data by
the contractor, who will alone define the nature of such data and how such processing
will be carried out. The contractor will act as an independent DATA CONTROLLER and
must independently comply with ALL applicable data protection obligations, including
regional and local laws. These laws may include the responsibility to conduct a data
protection impact assessment of the envisaged processing operations. The contractor
must process personal data only when a given goal cannot be reasonably attained
without such data. Data protection principles such as lawfulness, data minimisation,
accuracy, purpose limitation, storage limitation, transparency, integrity and
confidentiality, accountability, and the data subject's numerous rights must be paid
attention to. GIZ is NOT in any way responsible for such processing.

Annexes

(A) Stakeholder map
(B) Project factsheet
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Steering Structure: Informal Relationships are More
Important than Institutional Arrangements

SPP High-Level Stakeholder Meetings

(if possible, twice a year, otherwise, on demand)
BAPPENAS, PT Pos Indonesia, BPJS Ketenagakerjaan (Echelon-I-level)
GlZ: SPP Principal Advisor

! I

Jour Fixe with BAPPENAS Jour Fixe with BPJamsostek & PT Pos
(at least monthly reflections on project progress, (regular reflections on project progress, planning &
planning & directions, challenges, etc.) directions, challenges, etc.)
BAPPENAS: Director for Population and Social BPJS Ketenagakerjaan: several echelon-2
Insurance (Echelon-ll-level) representatives
GIZ: SPP Principal Advisor PT Pos: Head of the unit; Head of Division
GIZ: Advisors; Madiba, Frankfurt School (FS)

I !

SPP Team Meetings

(discussions about strategic and operational issues)

All staff members, incl. representatives from Madiba, FS, and SPIL
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Social Protection Programme (SPP)

Expansion of Innovative approaches to elevate the economic livelihoods

Social Protection Programme (SPP)

German Federal Ministry for Economic
Cooperation and Development (BMZ)

Indonesia

Ministry of National Development Plan-
ning (BAPPENAS)

01.01.2019-31.12.2023

Since 1999, the poverty level in Indonesia has halved,
reaching 10.7% or 27.76 million individuals in 2016. The
World Bank estimates that an additional 24% of the popula-
tion are at risk of poverty. Although the position indicates it
being above the poverty line, the population only possesses
a maximum of 1.5 times the threshold value. Besides, the
inequality level has rapidly grown in the last ten years due to
geography and social concentration.

In Indonesia, there is a high risk of poverty due to extreme
weather events and natural disasters and the accompanying
damage to assets and loss of income. The 2017 World Risk
Report shows that Indonesia ranks 33 of 171 high-risk coun-
tries. Poor households are often unable to take preventive
measures and thus face existential threats. To date, social
protection does not cover these risks. Expanding social
protection to these risks contributes to stabilising house-
holds, so they do not fall into poverty in such situations.

Social protection coverage for the population and the
economic options to escape poverty is inadequate.

1 NO GOODHEALTH QUALITY
POVERTY AND WELL-BEING EDUCATION

SUSTAINABLE
DEVELOPMENT

G<IALS

GENDER DECENT WORK AND 1 REDUGED
EQUALITY ECONDHIG BROWTH INEQUALITIES

The risks, in particular — of falling poor or surviving in pov-
erty due to extreme weather events or natural disasters,
which are on the rise due to climate change — are substan-
tial and have not been covered. Providing access to produc-
tive employment remains a daunting challenge, especially
for persons with disabilities. The social protection system
does not sufficiently protect citizens from existential risks
and cannot effectively promote (self-employed) economic
livelihoods for the poor and near-poor.

The Project aims to offer support to the Government

of Indonesia as innovative approaches complement the
existing social protection system for the poor and vulnera-
ble.

German continuous support for reforming the Indonesian
social-protection system was initiated in 2011.

L.toR.:
Social worker
Capacities;
Digital Giro
Pos for
Financial
Inclusion



Aligned with the Indonesian Government’s National Medi-
um-Term Development Plan 2015 — 2019, Project continues
to provide technical expertise, capacity development, pro-
cess facilitation and opportunities within the following areas
of intervention: (a) Adaptive Social Protection; (b) Financial
Inclusion of poor and vulnerable; (¢) Employment promotion
for persons with disabilities, and (4) Actuarial technical re-
form for redesigning the social protection programme bene-
fits and coverages.

Within the framework of the new cooperation, the Project’s
intervention amplify several approaches to improve risk
coverage and promotes independent livelihoods for the poor
and vulnerable, specifically to: (a) policy advice on adaptive
social protection at the national level, (b) organisational
development for key stakeholders, such as PT Pos Indone-
sia, (c) inclusive design of employment promotion instru-
ments and reform plans for the vocational education and
training sector, and (d) key issues paper on ensuring the
financial sustainability of social security in a post-COVID
scenario.

The Social Security Carrier (BPJS) and PT Pos play major
roles in implementing the Social Protection Programmes; a
few new organisations have joined the journey. Supported
by the team of United Nations Environment, Humanity and
Security (UNU-EHS), Munich Climate Insurance Initiative
(MCII) and MADIBA consulting, the Project facilitated the
multistakeholder partnership collaboration to develop the
comprehensive policy design on ASP so-called the
Roadmap. The National Disaster Management Authority
(BNPB), Directorate for Natural Resources and Regional
Cooperation in BAPPENAS and, the Ministry of Finance
sub-department, the National Fiscal Policy Agency (BKF)
are among the member of The National Coordination Forum
of ASP.

Contact person

Cut Sri Rozanna
Principal Advisor
L.toR.: cut.rozanna@giz.de

Strengthening
National Child
Protection
System;
Inclusion for
Persons with
Disabilities

The vast collaboration with the Ministry of National Devel-
opment Planning and the state postal (PT Pos Indonesia)

underpin the efforts to improve access to basic financial
services for poor and vulnerable households. This approach
ultimately benefits their participation in social protection
systems, reduces transaction costs and promotes gradua-
tion from social assistance programmes.

Further, from the 1st of January 2022, SPP enters a new
approach by introducing actuarial science technical support
to redesign and rearrange the social security benefits for the
Indonesian population and improve the programme’s effec-
tiveness and efficiency management under the leadership of
Bappenas. This approach is aligned with President Joko
Widodo’s social protection reform agenda as endorsed on
the 5th of January 2021.

Over the past 10 years, the Indonesian Government has
made significant progress in developing its social protection
system with the support of the German Government through
the Social Protection Programme. The most important mile-
stones in this process are as follows:

Indonesia’s health insurance has established itself as
the largest contribution-based health insurance in the
world, with a current membership of around 242 million
(equal to 88% of the population).

Indonesia Adaptive Social Protection Roadmap 2022 —
2026 is adopted into the President Regulation draft.

1 Million Digital Giro Pos accounts have been regis-
tered by December 2021.

Piloting the Inclusive Job Centre (IJC) model and rea-
sonable accommodation assessment in 8 (eight)
BPJamsostek branches nationwide.

Published by Deutsche Gesellschaft fur
Internationale Zusammenarbeit (GIZ) GmbH

Registered offices Bonn and Eschborn, Germany

Social Protection Programme (SPP)
Graha Mandiri Building, 23rd Floor

JI. Imam Bonjol 61, Menteng

Jakarta 10310

T+62 8119103391
www.giz.de/en/worldwide/16688.html

As of June 2022

GIZ is responsible for the content of this publication.

In cooperation with

|

J
Kementerian PPN/
Bappenas

On behalf of Federal Ministry for Economic
Cooperation and Development (BMZ)

Addresses of BMZ Bonn BMZ Berlin

the BMZ offices DahlmannstraBe 4 Stresemannstralle 94
53113 Bonn, Germany 10963 Berlin, Germany
T +49 (0)228 99 535-0 T +49 (0)30 18 535-0
F +49 (0)228 99 535-3500 F +49 (0)30 18 535-2501

poststelle@bmz.bund.de
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