

Org. u	ınit	1300				Project tit	е				Date	Date	
Office	r responsible for the commission						nent of the Na				PN	20.9087.6	-001.00
Asses	sor	Name				Adaptation Strategy for the Health Sector					Contract no.	83417840	
Versio	on	Individual assessment/overall as	ssessment									Bid	der 1 to 5 of 5
				Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
	(° Crite		(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
1	Assessment of technical-r	nethodological design	111 70	(max. 10)	(2)%(0)	(max. ro)	(2)*(0)	(max. ro)	(2)*(0)	(max. ro)	(2)*(0)	(max. ro)	(2)*(0)
	Strategy												
1111	Interpretation of the objectives in the tasks	ne ToRs, critical examination of	5%		0		0		0		0		0
1.1.2	Description and justification of the the services put out to tender.	contractor's strategy for delivering	5%		0		0		0		0		0
	m total 1.1		10%		0		0		0		0		0
	Cooperation												
1.2.1	Presentation and interaction betwe contractor's area of responsibility		3%		0		0		0		0		0
	Strategy for establishing cooperation relevant actors	on and then cooperating with the	3%		0		0		0		0		0
	m total 1.2		6%		0		0		0		0		0
	Steering structure												
	Approach and procedure for steering partners	ng the measures with the project	2%		0		0		0		0		0
1.3.2	Description of contractor's contributed associated challenges	tion to results monitoring and the	2%		0		0		0		0		0
	m total 1.3		4%		0		0		0		0		0
	Processes												
	Presentation and explanation of the milestones, schedule	e implementation plan: work steps,	4%		0		0		0		0		0
1.4.2	Presentation and explanation of the contributions	e integration of the partner	2%		0		0		0		0		0
	m total 1.4		6%		0		0		0		0		0
	Learning and innovation												
	Contractor's contribution to knowle and at GIZ	dge management at the partner	2%		0		0		0		0		0
	Presentation and explanation of the contractor to promote scaling-up et		2%		0		0		0		0		0

Form 31-10-1-en Page 1 of 5



Org. unit	1300		Project titl	е	Date	Date						
Officer responsible for the commission						nent of the Na		•		PN	20.9087.6	-001.00
Assessor	Name			Adaptation Strategy for the Health Sector					Contract no.	83417840		
Version	Individual assessment/overall a	ssessment									Bide	der 1 to 5 of 5
			Enter	bidder 1	Enter bidder 2		Enter bidder 3 En		Enter	bidder 4	Enter bidder 5	
(1 Crite	•	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
Interim total 1.5		4%		0		0		0		0		0
1.6 Project management of the contr	ractor											
1.6.1 Approach and procedure for coordi	nation with/in GIZ project	4%		0		0		0		0		0
1.6.2 Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months		2%		0		0		0		0		0



Org. unit	1300				Project tit	е				Date	Date	
Officer responsible for the commission					Developn	nent of the Na	ational Cli	mate Change		PN	20.9087.6	6-001.00
Assessor	Name				Adaptatio	on Strategy fo	r the Heal	th Sector		Contract no.	83417840	)
Version	Individual assessment/overall a	accessment										
- Version	ilidividual assessifietil/overali a	assessinent	1				1		ı		Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
(	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crit	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.3 Contractor's backstopping strategy administrative backstopper)	y (incl. CVs of the technical and	2%		0		0		0		0		0
Interim total 1.6		8%		0		0		0		0		0
1.7 Further requirements		2%		0		0		0		0		0
Total 1		40%		0		0		0		0		0
2 Assessment of proposed	staff	•	-		•		-		-		-	
2.1 Team leader (in accordance with	n ToR provisions/criteria)											
2.1.1 - Qualifications		8%		0		0		0		0		0
2.1.2 - Language		3%		0		0		0		0		0
2.1.3 - General professional experience		6%		0		0		0		0		0
2.1.4 - Specific professional experience		5%		0		0		0		0		0
2.1.5 - Leadership/management experie	ence	4%		0		0		0		0		0
2.1.6 - Regional experience		3%		0		0		0		0		0
2.1.7 - Development cooperation experie	ence	0%		0		0		0		0		0
2.1.8 - Other		3%		0		0		0		0		0
Interim total 2.1	4	32%		0		0		0		0		0
2.2 Expert 1: Climate Change Exper 2.2.1 - Qualifications	τ	C0/		0		0		0		0		0
2.2.1 - Qualifications 2.2.2 - Language		6% 2%		0		0		0		0		0
2.2.3 - General professional experience		3%		0		0		0		0		0
2.2.4 - Specific professional experience		5%		0		0		0		0		0
2.2.5 - Leadership/management experie	ence	3%		0		0		0		0		0
2.2.6 - Regional experience		2%		0		0		0		0		0
2.2.7 - Development cooperation experie	ence	0%		0		0		0		0		0
2.2.8 - Other		3%		0		0		0		0		0
Interim total 2.2		24%		0		0		0		0		0
2.3 Expert 2: Project Intern												
2.3.1 - Qualifications		2%		0		0		0		0		0
2.3.2 - Language		1%		0		0		0		0		0
2.3.3 - General professional experience		1%		0		0		0		0		0
2.3.4 - Specific professional experience		0%		0		0		0		0		0
2.3.5 - Leadership/management experie	ence	0%		0		0		0		0		0



Org.	unit	1300				Project tit	le				Date	Date	
Office	er responsible for the commission					Developr	nent of the Na	ational Cli	mate Change		PN	20.9087.6	-001.00
Asse	seor	Name					on Strategy fo				Contract no.	92/179/0	
											Contract no.	03417040	
Versi	on	Individual assessment/overall a	ssessment									Bid	der 1 to 5 of 5
				Enter	bidder 1	Ente	r bidder 2	Enter	bidder 3	Ente	bidder 4	Enter	bidder 5
		1) erion	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)								
2.3.6	- Regional experience		0%	(111651110)	0	()	0	`	0	(111031110)	0		0
	- Development cooperation experie	ence	0%		0		0		0		0		0
	- Other		0%		0		0		0		0		0
	m total 2.3		4%		0		0		0		0		0
2.6	Short-term expert pool 1 (in accordance)	ordance with ToR											
2.6.1	- Qualifications		0%		0		0		0		0		0
	- Language		0%		0		0		0		0		0
2.6.3	- General professional experience		0%		0		0		0		0		0
2.6.4	- Specific professional experience		0%		0		0		0		0		0
	- Regional experience		0%		0		0		0		0		0
2.6.6	- Development cooperation experie	ence	0%		0		0		0		0		0
2.6.7	- Other		0%		0		0		0		0		0
Interi	m total 2.6		0%		0		0		0		0		0
2.7	Short-term expert pool 2 (in accorprovisions/criteria)	ordance with ToR											
2.7.1	- Qualifications		0%		0		0		0		0		0
	- Language		0%		0		0		0		0		0
2.7.3	- General professional experience		0%		0		0		0		0		0
	- Specific professional experience		0%		0		0		0		0		0
	- Regional experience		0%		0		0		0		0		0
	- Development cooperation experie	ence	0%		0		0		0		0		0
	- Other		0%		0		0		0		0		0
Interi	m total 2.7		0%		0		0		0		0		0
2.8	Assessment of proposed persor (provided permissible under Tof												
2.8.1	Composition and sufficient assignr to perform the tasks specified in th assignment plan		0%		0		0		0		0		0
2.8.2	Qualifications and sufficient assign (professional experience and other process theme 1		0%		0		0		0		0		0



Org.	unit	1300				Project tit	е			Date	Date		
Office	er responsible for the commission					•	nent of the Na		•		PN	6-001.00	
Asse	ssor	Name				Adaptatio	on Strategy fo	r the Heal	th Sector		Contract no.	83417840	
Versi	on	Individual assessment/overall as	ssessment									Bio	lder 1 to 5 of 5
			Enter	Enter bidder 1		Enter bidder 2		Enter bidder 3		r bidder 4	Enter bidder 5		
	() Crite	1) erion	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)								
2.8.3	Qualifications and sufficient assign (professional experience and other process theme 2		0%		0	,	0	,	0		0		0
Interi	m total 2.8		0%		0		0		0		0		0
Total	2		60%		0		0		0		0		0
		Overall total 1 + 2	100%		0		0		0		0		0
		Assessment in %			0%		0%		0%		0%		0%
Ranking					1		1		1		1		1

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.

Date, signature