

Org. u	nit	1300				Project tit	le				Date	Date	
Officer responsible for the commission				Development of Risk and Vulnerability tools for								20.9087.6-001.00	
Assessor Name							s and 2 Cities		Contract no.	83417963	}		
Versio	on	Individual assessment/overall a	roll out of the Green Book to 16 District Municipalities ssessment						cipalities		Bidder 1 to 5 of 5		
									Ι		Bidder 1 to 0 or 0		
				Ente	bidder 1	Enter	bidder 2	Enter bidder 3		Enter bidder 4		Enter bidder 5	
	(1		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
1	Assessment of technical-r	nethodological design	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
	Strategy	nethodological design				1		1		<u> </u>			
	Interpretation of the objectives in the	ne ToRs, critical examination of	5 0/		_		_						
1.1.1	tasks	·	5%		0		0		0		0		0
1.1.2	Description and justification of the	contractor's strategy for delivering	5%		0		0		0		0		0
	the services put out to tender.				ŭ		Ŭ		0		Ů		-
	Interim total 1.1		10%		0		0		0		0		0
	Cooperation Presentation and interaction betwe	on the relevant actors in the											
1.2.1	contractor's area of responsibility		3%		0		0		0		0		0
1.2.2	Strategy for establishing cooperation relevant actors	on and then cooperating with the	3%		0		0		0		0		0
Interi	n total 1.2		6%		0		0		0		0		0
1.3	Steering structure												
1.3.1	Approach and procedure for steering partners	ng the measures with the project	2%		0		0		0		0		0
1.3.2	Description of contractor's contribu associated challenges	tion to results monitoring and the	2%		0		0		0		0		0
	n total 1.3		4%		0		0		0		0		0
	Processes												
1.4.1	Presentation and explanation of the milestones, schedule	e implementation plan: work steps,	4%		0		0		0		0		0
1.4.2	Presentation and explanation of the contributions	e integration of the partner	2%		0		0		0		0		0
Interim total 1.4		6%		0		0		0		0		0	
1.5	Learning and innovation												
1.5.1	Contractor's contribution to knowled and at GIZ	dge management at the partner	2%		0		0		0		0		0
	Presentation and explanation of the contractor to promote scaling-up ef		2%		0		0		0		0		0



Org. unit	1300		Project title						Date			
Officer responsible for the commission				Development of Risk and Vulnerability tools for 22 x					PN	20.9087.6-001.00		
Assessor	Name				PHSHDAs and 2 Cities, and Capacity Building for the roll out of the Green Book to 16 District Municipality					Contract no.	83417963	
Version	Individual assessment/overall assessment				roll out o	r the Green B	OOK TO TO	cipanties		Bide	der 1 to 5 of 5	
			Enter	bidder 1	Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5	
•	(1) Criterion (2) Weightin in %		(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
Interim total 1.5		4%		0		0		0		0		0
1.6 Project management of the contr	actor											
1.6.1 Approach and procedure for coordination with/in GIZ project		4%		0		0		0		0		0
1.6.2 Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months		2%		0	·	0		0		0		0



Org. unit	1300		Project tit	е				Date	Date			
Officer responsible for the commission	Officer responsible for the commission				Developn	nent of Risk a	nd Vulne	or 22 x	PN	20.9087.6-001.00		
Assessor				PHSHDA	s and 2 Cities	, and Cap	Contract no.	83417963				
Version	Individual assessment/overall a	ccccmont			roll out of the Green Book to 16 District Municipalities							
VEISION	individual assessment/overall a	issessillelli	1								Bid	der 1 to 5 of 5
		Enter bidder 1		Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5		
(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	erion	Weighting	Points	Assessment		Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
Contractor's backstopping strategy	(incl. CVs of the technical and	20/		_		0		0		0		
administrative backstopper)		2%		0		0		U		"		0
Interim total 1.6		8%		0		0		0		0		0
1.7 Further requirements		2%		0		0		0		0		0
Total 1		40%		0		0		0		0		0
2 Assessment of proposed	staff	-	-		-		-		-		-	
2.1 Team leader (in accordance with												
2.1.1 - Qualifications	,	7%		0		0		0		0		0
2.1.2 - Language		1%		0		0		0		0		0
2.1.3 - General professional experience		5%		0		0		0		0		0
2.1.4 - Specific professional experience		4%		0		0		0		0		0
2.1.5 - Leadership/management experie	nce	3%		0		0		0		0		0
2.1.6 - Regional experience		3%		0		0		0		0		0
2.1.7 - Development cooperation experie	ence	0%		0		0		0		0		0
2.1.8 - Other		0%		0		0		0		0		0
Interim total 2.1		23%		0		0		0		0		0
2.2 Expert 1: Climate Change Exper	<u>t</u>											
2.2.1 - Qualifications		5%		0		0		0		0		0
2.2.2 - Language		1%		0		0		0		0		0
2.2.3 - General professional experience2.2.4 - Specific professional experience		3% 4%		0		0		0		0		0
2.2.5 - Leadership/management experie	200	3%		0		0		0		0		0
2.2.6 - Regional experience	TICE	2%		0		0		0		0		0
2.2.7 - Development cooperation experie	ance	0%		0		0		0		0		0
2.2.8 - Other		0%		0		0		0		0		0
Interim total 2.2		18%		0		0		0		ő		0
2.3 Expert 2: Environmental Social a	and Climate Risk Expert	1.0%										
2.3.1 - Qualifications		4%		0		0		0		0		0
2.3.2 - Language		1%		0		0		0		0		0
2.3.3 - General professional experience		3%		0		0		0		0		0
2.3.4 - Specific professional experience		3%		0		0		0		0		0
2.3.5 - Leadership/management experie	nce	2%		0		0		0		0		0



Org. unit 1300				Project titl	le				Date	Date		
Officer responsible for the commission				Development of Risk and Vulnerability tools for 22 x							20.9087.6-001.00	
Assessor Name				s and 2 Cities		Contract no.	92/17062					
					f the Green B				Contract no.	03417903		
Version Individual assessment/overal	II assessment									Bidder 1 to 5 of 5		
	Enter		bidder 1	bidder 1 Enter bidde		Enter	bidder 3	Ente	bidder 4	Enter bidder 5		
(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	
Criterion	Weighting	Points	Assessment	Points	Assessment	` '	Assessment	Points	Assessment		Assessment	
	in %	(max.10)		(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)		(max.10)	(2)x(3)	
2.3.6 - Regional experience	3%		0		0		0		0		0	
2.3.7 - Development cooperation experience	0%		0		0		0		0		0	
2.3.8 - Other	0%		0		0		0		0		0	
Interim total 2.3	16%		0		0		0		0		0	
2.4 Expert 3: Project Intern												
2.4.1 - Qualifications	1%		0		0		0		0		0	
2.4.2 - Language	1%		0		0		0		0		0	
2.4.3 - General professional experience	1%		0		0		0		0		0	
2.4.4 - Specific professional experience	0%		0		0		0		0		0	
2.4.5 - Leadership/management experience	0%		0		0		0		0		0	
2.4.6 - Regional experience	0%		0		0		0		0		0	
2.4.7 - Development cooperation experience	0%		0		0		0		0		0	
2.4.8 - Other	0%		0		0		0		0		0	
Interim total 2.4	3%		0		0		0		0		0	
2.5 Expert 4: Project Intern 2												
2.5.1 - Qualifications	0%		0		0		0		0		0	
2.5.2 - Language	0%		0		0		0		0		0	
2.5.3 - General professional experience	0%		0		0		0		0		0	
2.5.4 - Specific professional experience	0%		0		0		0		0		0	
2.5.5 - Leadership/management experience	0%		0		0		0		0		0	
2.5.6 - Regional experience	0%		0		0		0		0		0	
2.5.7 - Development cooperation experience	0%		0		0		0		0		0	
2.5.8 - Other	0%		0		0		0		0		0	
Interim total 2.5	0%		0		0		0		0		0	
2.6 Short-term expert pool 1 (in accordance with ToR												
2.6.1 - Qualifications	0%		0		0		0		0		0	
2.6.2 - Language	0%		0		0		0		0		0	
2.6.3 - General professional experience	0%		0		0		0		0		0	
2.6.4 - Specific professional experience	0%		0		0		0		0		0	
2.6.5 - Regional experience	0%		0		0		0		0		0	
2.6.6 - Development cooperation experience	0%		0		0		0		0		0	
2.6.7 - Other	0%		0		0		0		0		0	
Interim total 2.6	0%		0		0		0		0		0	



Org. u	Org. unit 1300					Project tit	le		Date	Date			
Office	r responsible for the commission					Development of Risk and Vulnerability tools for 22 x PHSHDAs and 2 Cities, and Capacity Building for the					PN	20.9087.6	-001.00
Asses	ssor	Name									Contract no.	83417963	
Versio	on	Individual assessment/overall a	roll out of the Green Book to 16 District Municipal						cipalities		Bidder 1 to 5 of 5		
										1			
				Enter	bidder 1	Ente	r bidder 2	Enter bidder 3		Ente	r bidder 4	Enter	bidder 5
	(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	Crite		Weighting	Points	Assessment	Points	Assessment		Assessment	Points	Assessment		Assessment
			in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
	Short-term expert pool 2 (in acco	ordance with ToR											
	- Qualifications		0%		0		0		0		0		0
	- Language		0%		0		0		0		0		0
	 General professional experience Specific professional experience 		0% 0%		0		0		0		0		0
	- Regional experience		0%		0		0		0		0		0
	- Development cooperation experie	ence	0%		0		0		0		0		0
	- Other		0%		0		0		0		0		0
	m total 2.7		0%		0		0		0		0		0
	Assessment of proposed person	nel for non-specified positions											
20	(provided permissible under ToF												
	Composition and sufficient assignn												
	to perform the tasks specified in the	e schedule and personnel	0%		0		0		0		0		0
	assignment plan												
	Qualifications and sufficient assign	ment duration of the team											
	(professional experience and other	specific experience) in order to	0%		0		0		0		0		0
	process theme 1												
	Qualifications and sufficient assign	ment duration of the team											
	(professional experience and other	specific experience) in order to	0%		0		0		0		0		0
	process theme 2												
	Interim total 2.8		0%		0		0		0		0		0
Total	2		60%		0		0		0		0		0
		Overall total 1 + 2	100%		0		0		0		0		0
		Assessment in %			0%		0%		0%		0%		0%
		Ranking			1		1		1		1		1

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	1300				Project title					Date	Date	
Officer responsible for the commission					Development of Risk and Vulnerability tools for					PN	20.9087.6-001.00	
Assessor Name					PHSHDAs and 2 Cities, and Capacity Building for the roll out of the Green Book to 16 District Municipalities Contract no. 83417963							
Version	ion Individual assessment/overall assessment										Bidder 1 to 5 of 5	
	Enter b		r bidder 1	Ente	r bidder 2	Enter	bidder 3	Enter	bidder 4	Enter	bidder 5	
	(1) Criterion	(2) Weighting	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)

Date, signature