

Org. ι	unit	1300				Project titl	е				Date		
Office	r responsible for the commission	Dennis Horch					to the Preside	ntial Yout	h Employmer	nt	PN	20.2210.1	-001.00
Asses	ssor						ion (S2PYEI)				Contract no.	Contract no. 83426747	
Version	on	Individual assessment/overall as	ssessment			Contract:	Institutional	support to	the PYEI			Bid	der 1 to 5 of 5
				Enter	bidder 1	Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5	
	(1) Criterion		(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
1	Assessment of technical-	methodological design											
1.1	Strategy												
1.1.1	Interpretation of the objectives in the tasks	ne ToRs, critical examination of	4%		0.0		0.0		0.0		0.0		0.0
1.1.2	.1.2 Description and justification of the contractor's strategy for delivering the services put out to tender.		6%		0.0		0.0		0.0		0.0		0.0
Interi	Interim total 1.1		10%		0.0		0.0		0.0		0.0		0.0
1.2	Cooperation												
1.2.1	Presentation and interaction betwe contractor's area of responsibility	en the relevant actors in the	4%		0.0		0.0		0.0		0.0		0.0
1.2.2	1.2.2 Strategy for establishing cooperation and then cooperating with the relevant actors		5%		0.0		0.0		0.0		0.0		0.0
Interi	Interim total 1.2		9%		0.0		0.0		0.0		0.0		0.0
1.3	Steering structure												
1.3.1	Approach and procedure for steering partners	ng the measures with the project	5%		0.0		0.0		0.0		0.0		0.0
1.3.2	Description of contractor's contribution associated challenges	tion to results monitoring and the	0%		0.0		0.0		0.0		0.0		0.0
Interi	m total 1.3		5%		0.0		0.0		0.0		0.0		0.0
1.4	Processes												
1.4.1	Presentation and explanation of the milestones, schedule	e implementation plan: work steps,	6%		0.0		0.0		0.0		0.0		0.0
1.4.2	r resemation and explanation or the	e integration of the partite	2%		0.0		0.0		0.0		0.0		0.0
Interi	Interim total 1.4		8%		0.0		0.0		0.0		0.0		0.0
1.5	Learning and innovation												
1.5.1	Contractor's contribution to knowle and at GIZ	dge management at the partner	0%		0.0		0.0		0.0		0.0		0.0
1.5.2	Presentation and explanation of the contractor to promote scaling-up et		0%		0.0		0.0		0.0		0.0		0.0
Interi	m total 1.5		0%		0.0		0.0		0.0		0.0		0.0
1.6	Project management of the conti	actor											

Form 31-10-1-en Page 1 of 6



Org. unit	1300				Project titl	е			Date			
Officer responsible for the commission Dennis Horch					Support to the Presidential Youth Employment					PN	20.2210.1	-001.00
Assessor					Intervention (S2PYEI) Contract: Institutional support to the PYEI					Contract no.	83426747	
/ersion Individual assessment/overall assessment					Contract: Institutional support to the PYEI					Bidd		der 1 to 5 of 5
			Enter	bidder 1	bidder 1 Enter bidder 2 Enter bidder 3			Enter	bidder 4	Enter bidder 5		
('	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
in %			(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1 Approach and procedure for coordination with/in GIZ project 0%				0.0		0.0		0.0		0.0		0.0
1.6.2 Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months			0.0		0.0	·	0.0		0.0		0.0	



Org. unit	1300				Project titl	e				Date		
Officer responsible for the commission	onsible for the commission Dennis Horch				Support t	o the Preside	ntial Yout	nt	PN	20.2210.1	-001.00	
Assessor						ion (S2PYEI)			Contract no.	o. 83426747		
	le died desel e e e e e e e e de e e e e e e	Contract: Institutional support to the PYEI								Contract no.		
Version	Individual assessment/overall a	issessment							•		Bid	der 1 to 5 of 5
	Enter				Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5	
(*	(1)		(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Criterion		(2) Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
Contractor's backstopping strategy	(incl. CVs of the technical and	0%		0.0		0.0		0.0		0.0		0.0
1.6.3 administrative backstopper)		0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		0%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		0%		0.0		0.0		0.0		0.0		0.0
Total 1		32%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed	staff											
2.1 Team leader (in accordance with	ToR provisions/criteria)											
2.1.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.1		0%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with Top	k provisions/criteria)	00/		0.0		0.0		0.0		0.0		0.0
2.2.1 - Qualifications 2.2.2 - Language		0% 0%		0.0		0.0		0.0		0.0		0.0
2.2.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.2.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.2.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.2		0%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with ToF	R provisions/criteria)											
2.3.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.3.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0



Officer responsible for the commission Assessor Version Individual assessment/overall as	assessment (2)	Enter		Interventi	o the Preside on (S2PYEI) Institutional			t	PN Contract no.	20.2210.1 83426747	
Version Individual assessment/overall a		Enter			•	support to	the PYEI		Contract no.	83426747	
Version Individual assessment/overall a		Enter		Contract:	Institutional	support to	the PYEI		Contract no.	00420141	
		Enter									
	(2)	Enter								Bid	der 1 to 5 of 5
	(2)		Enter bidder 1		Enter bidder 2		Enter bidder 3		bidder 4	Enter bidder 5	
(n) I				,					,		
(1)		(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Criterion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
2.3.6 - Regional experience	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.3.7 - Development cooperation experience	0% 0%		0.0		0.0		0.0		0.0		0.0
2.3.8 - Other	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.3	0%		0.0		0.0		0.0		0.0		0.0
2.4 Expert 3 (in accordance with ToR provisions/criteria)	070		0.0		0.0		0.0		0.0		0.0
2.4.1 - Qualifications	0%		0.0		0.0		0.0		0.0		0.0
2.4.2 - Language	0%		0.0		0.0		0.0		0.0		0.0
2.4.3 - General professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.4.4 - Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.4.5 - Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0
2.4.6 - Regional experience	0%		0.0		0.0		0.0		0.0		0.0
2.4.7 - Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0
2.4.8 - Other	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.4	0%		0.0		0.0		0.0		0.0		0.0
2.5 Expert 4 (in accordance with ToR provisions/criteria)											
2.5.1 - Qualifications	0%		0.0		0.0		0.0		0.0		0.0
2.5.2 - Language	0%		0.0		0.0		0.0		0.0		0.0
2.5.3 - General professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.5.4 - Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.5.5 - Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0
2.5.6 - Regional experience	0%		0.0		0.0		0.0		0.0		0.0
2.5.7 - Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0
2.5.8 - Other	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.5	0%		0.0		0.0		0.0		0.0		0.0
2.6 Short-term expert pool 1 (in accordance with ToR	100/										
2.6.1 - Qualifications	10%		0.0		0.0		0.0		0.0		0.0
2.6.2 - Language 2.6.3 - General professional experience	2%		0.0		0.0		0.0		0.0		0.0
2.6.4 - Specific professional experience	24%		0.0		0.0		0.0		0.0		0.0
2.6.5 - Regional experience	24% 8%		0.0		0.0		0.0		0.0		0.0
2.6.6 - Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0
2.6.7 - Other	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.6	68%		0.0		0.0		0.0		0.0		0.0



Org. unit 1300					Project titl	е				Date		
Officer responsible for the commission Dennis	Horch				Support t	o the Preside	ntial Yout	h Employmer	nt	PN	20.2210.1	-001.00
Assessor						ion (S2PYEI)		die DVEI		Contract no.	83426747	
Version Individu	ual assessment/overall as	sessment			Contract:	Institutional	support to	tne PYEI			Bide	
		Enter	bidder 1	Enter	bidder 2	Enter bidder 3		Ente	bidder 4	Enter bidder 5		
(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Criterion	Criterion		Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
	W = B	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.7 Short-term expert pool 2 (in accordance v	with ToR	20/										
2.7.1 - Qualifications 2.7.2 - Language		0% 0%		0.0		0.0		0.0		0.0		0.0
2.7.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.6 - Development cooperation experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7		0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed personnel for no (provided permissible under ToRs)	on-specified positions											
Composition and sufficient assignment dura 2.8.1 to perform the tasks specified in the schedul assignment plan		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assignment dura 2.8.2 (professional experience and other specific of process theme 1		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assignment dura 2.8.3 (professional experience and other specific of process theme 2		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		68%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	1300		Project title					Date				
Officer responsible for the commission Dennis Horch					Support to the Presidential Youth Employment					PN	20.2210.1-001.00	
ASSESSOI						Intervention (S2PYEI) Contract: Institutional support to the PYEI					83426747	
Version	Individual assessment/overall assessment					Contract. Institutional support to the PTE					Bid	der 1 to 5 of 5
	Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Enter	bidder 4	Enter	bidder 5		
((3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)		
Criterion Weightin in %			Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)		

Date, signature