Org. unit	1300				Project tit	le				Date	Date: 21/0	06/20223
Officer responsible for the commission						tle: DHET-Oco		erners	PN	PN 20.21	7.9-001.00	
Assessor						ng Trades und			,	Contract no.	Contract	no.
Version					(Bricklay	er,Carpenter a	and Joinei	r & Pipe Fitter	r)		Bid	der 1 to 5 of 5
		Enter	bidder 1	Enter	r bidder 2	Enter	r bidder 3	Ente	r bidder 4	Enter	bidder 5	
(1) Criterion		(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)								
1 Assessment of technical-m	nethodological design		((=).(•)	((-).(-)	((-).(-)	1 (****************	(-).(-)	((=):(=)
1.1 Strategy												
1.1.1 Interpretation of the objectives in the tasks		4%		0.0		0.0		0.0		0.0		0.0
1.1.2 Description and justification of the contractor's strategy for delivering the services put out to tender.		2%		0.0		0.0		0.0		0.0		0.0
Interim total 1.1		6%		0.0		0.0		0.0		0.0		0.0
1.2 Cooperation												
1.2.1 Presentation and interaction betwee contractor's area of responsibility		2%		0.0		0.0		0.0		0.0		0.0
1.2.2 Strategy for establishing cooperation relevant actors	n and then cooperating with the	3%		0.0		0.0		0.0		0.0		0.0
Interim total 1.2		5%		0.0		0.0		0.0		0.0		0.0
1.3 Steering structure												
1.3.1 Approach and procedure for steering partners	g the measures with the project	2%		0.0		0.0		0.0		0.0		0.0
1.3.2 Description of contractor's contribution associated challenges	on to results monitoring and the	3%		0.0		0.0		0.0		0.0		0.0
Interim total 1.3		5%		0.0		0.0		0.0		0.0		0.0
1.4 Processes												
1.4.1 Presentation and explanation of the milestones, schedule		4%		0.0		0.0		0.0		0.0		0.0
1.4.2 contributions	integration of the partner	2%		0.0		0.0		0.0		0.0		0.0
Interim total 1.4		6%		0.0		0.0		0.0		0.0		0.0
1.5 Learning and innovation												
1.5.1 Contractor's contribution to knowledge	ge management at the partner	0%		0.0		0.0		0.0		0.0		0.0
1.5.2 Presentation and explanation of the contractor to promote scaling-up effe		0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.5		0%		0.0		0.0		0.0		0.0		0.0
1.6 Project management of the contra	ctor											

Org. unit	init 1300				Project titl	е			Date Date: 21		6/20223	
Officer responsible for the commission					•	tle: DHET-Oco		rners	PN	PN 20.210	7.9-001.00	
Assessor					ng Trades und er,Carpenter a			Contract no.	Contract no.			
Version					DICKIAy	er,oarpenter a	ina Joinei	a ripe ritter	,		Bid	der 1 to 5 of 5
		Enter	bidder 1	Enter bidder 2		Enter bidder 3		Enter	bidder 4	Enter bidder 5		
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Cri	terion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1 Approach and procedure for coord	.6.1 Approach and procedure for coordination with/in GIZ project 6%			0.0		0.0		0.0		0.0		0.0
1.6.2 Personnel assignment plan (who, explanation and specification of explanation and specification and spe		4%		0.0		0.0		0.0		0.0		0.0

Org. unit	1300				Project titl	e				Date	Date: 21/0	06/20223
Officer responsible for the commission					Project tit	tle: DHET-Occ	upational	Trade Conve	erners	PN	PN 20.21	07.9-001.00
Assessor						ng Trades und				Contract no.	Contract	no.
Version					(Bricklaye	er,Carpenter a	and Joiner	& Pipe Fitter)			
Version									-		Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
(*	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.3 Contractor's backstopping strategy administrative backstopper)	(incl. CVs of the technical and	4%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		14%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		0%		0.0		0.0		0.0		0.0		0.0
Total 1		36%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed	staff											
2.1 Team leader (in accordance with	ToR provisions/criteria)											
2.1.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.1		0%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with ToP	R provisions/criteria)											
2.2.1 - Qualifications		8%		0.0		0.0		0.0		0.0		0.0
2.2.2 - Language		6%		0.0		0.0		0.0		0.0		0.0
2.2.3 - General professional experience		4%		0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience 2.2.5 - Leadership/management experience		8%				0.0		0.0		0.0		0.0
	lice	6%		0.0								
2.2.6 - Regional experience 2.2.7 - Development cooperation experie	2222	0%		0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experies 2.2.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.2		32%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with ToP	R provisions/criteria)	52 /0		0.0		0.0		0.0		0.0		0.0
2.3.1 - Qualifications		8%		0.0		0.0		0.0		0.0		0.0
2.3.2 - Language		6%		0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience		4%		0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience		8%		0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experies	nce	6%		0.0		0.0		0.0		0.0		0.0

Org. unit	1300				Project tit	е				Date	Date: 21/0	06/20223
Officer responsible for the commission					Project ti	tle: DHET-Oco	cupational	rners	PN PN 20.21		07.9-001.00	
Assessor					Supportin	ng Trades und	der Cluster	r 3		Contract no	Contract	no
					(Bricklay	er,Carpenter a	and Joiner	& Pipe Fitter)	Contract no.	PN 20.21 Contract Bio Bio Bio Contract Bio Bio Contract Bio Bio Points (max.10) O O O O O O O O O O O O O	
Version											Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5	
(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment		Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.3.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.3.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.3		32%		0.0		0.0		0.0		0.0		0.0
2.4 Expert 3 (in accordance with ToF	R provisions/criteria)											
2.4.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.4.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.4.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.4.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.4.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.4		0%		0.0		0.0		0.0		0.0		0.0
2.5 Expert 4 (in accordance with ToF	R provisions/criteria)											
2.5.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.5.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.5.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.5.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.5.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.5		0%		0.0		0.0		0.0		0.0		0.0
2.6 Short-term expert pool 1 (in acco	ordance with ToR											
2.6.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.6.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.6.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.6.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.6.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.6.6 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.6.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.6		0%		0.0		0.0		0.0		0.0		0.0

Giz Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH

Org. unit	1300				Project tit	le				Date	Date: 21/0	06/20223
Officer responsible for the commission						tle: DHET-Oco			erners	PN	PN 20.21	07.9-001.00
Assessor						ng Trades und er,Carpenter a			-)	Contract no.	Contract	no.
Version					Спскау	er,carpenter a	and Joinei	a Pipe Filler)		Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	r bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
	1) erion	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)
2.7 Short-term expert pool 2 (in acco	ordance with ToR											
2.7.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.7.2 - Language 2.7.3 - General professional experience		0% 0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.6 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7		0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed persor (provided permissible under ToF												
2.8.1 to perform the tasks specified in th assignment plan		0%		0.0		0.0		0.0		0.0		0.0
2.8.2 Qualifications and sufficient assign process theme 1		0%		0.0		0.0		0.0		0.0		0.0
2.8.3 Qualifications and sufficient assign process theme 2		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		64%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.

Giz Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH

Org. unit	1300				Project titl	e				Date	Date: 21/0	6/20223
Officer responsible for the commission					Project title: DHET-Occupational Trade Converners					PN	PN 20.210	7.9-001.00
Assessor						-	der Cluster 3 and Joiner & Pipe Fitter)			Contract no.	Contract no.	
Version					(Bricklaye	er,carpenter a	and Joiner	a Pipe Filler)		Bide	der 1 to 5 of 5
	Enter		bidder 1	Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5		
(1 Crite		(2) Weighting	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)

Date, full first and last name, function, OU